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Technical Support for Nonpoint Source 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE· CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

11/07/2013 IEP-C-12-055 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

Accounting Info: 
13-14-B-87FP-202BD4X25-2505---1487PE4001-001 

BFY: 13 EFY: 14 Fund: B Budget Org: 87FP 
Program (PRC): 202BD4X25 Budget (BOC): 2505 
DCN - Line ID: 1487PE4001-001 
Period of Performance: 11/07/2013 to 
09/27/2014 

Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support for Nonpoint 
Source Outreach and Communication." This 
task order award is a result of RFP 
PR-OW-13-00255. 
Cost Plus Fixed Fee Term: $111,688 

0002 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support for Nonpoint 
Source Outreach and Communication." This 
task order award is a result of RFP 
PR-OW-13-00255. 
Cost Plus Fixed Fee Term: $101,430 
Award Type: Cost-plus-fixed-fr,e~e~-----, 
Total Estimated Cost: $l (b)(4) I 
Fixed Fee: ~ (b )(4 ) I 
Term Form 
(Option Line Item) 
07/28/2014 

Period of Performance: 09/28/2014 to 
09/27/2015 

0003 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support for Nonpoint 
Source Outreach and Communication." This 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE • CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I~ONTRACT NO. 

11/07 / 2013 EP-C-12-055 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

task order award is a result of RFP 
PR-OW-13-00255. 
Cost Plus Fixed Fee Term: $100,644 
Award Type: Cost-plus-fixed-fee 
Total Estimated Cost: *b)(4) I 
Fixed Fee: $l(b)(4) I 
Term Form 
(Option Line Item) 
07/28/2015 

Period of Performance: 09/28/20 15 to 
09/27/2016 

0004 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support for Nonpoint 
Source Outreach and Communication." This 
task order award is a result of RFP 
PR-OW-13-00255. 
Cost Plus Fixed Fee Term: $100,360 
Award Type: Cost-plus-fixed-fee 
Total Estimated Cost: ~ (b )(4 ) I 
Fixed Fee: $l<b)(4) I 
Term Form 
(Option Line Item) 
07 / 28/2016 

Period of Performance: 09 / 28 / 20 16 to 
09 / 27/2017 

0005 Provide services in accordance with 
attached Performance Work Statement 
entitled, "Technical Support for Nonpoint 
Source Outreach and Communication." 
task order award is a result of RFP 
PR-OW-13-00255. 
Cost Plus Fixed Fee Term: $50,362 
Award Type: Cost-plus-fixed-fee 
Tot a l Estimated Cost: ~(b)(4 ) 

Fixed Fee: ~(b)(4 ) I 
Term Form 
(Option Line Item) 
07/28/2017 

Continued ... 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE· CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 
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SECTION B - Supplies or Services/Prices 

B-1 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

Project Manager: 
l<b)(4) 

Technical Writer/Editor: 
l<b)(4) I 

Public Outreach Specialists: 
(b)(4) 

Graphics Designer: 
l(b)(4) 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personnel unless the 
substitution is necessitated by illness, death, or termination of employment. The Contractor shall notify the Contracting Officer within 
15 calendar days after the occurrence of any of these events and provide the information required by paragraph (c) of this clause. After 
the initial90-day period, the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c)The Contractor shall provide a detailed explanation ofthe circumstances necessitating the proposed substitutions, complete 
resumes for the proposed substitutes, and any additional information requested by the Contracting Officer. Proposed substitutes should 
have comparable qualifications to those of the persons being replaced. The Contracting Officer will notify the Contractor within 15 
calendar days after receipt of all required information of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel. 

B-2 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

BASE Period 
(a) The estimated cost of this contract is ~ (bl <4 l 
(b) The fixed fee is $~ ,___ _ ___, 

(c) The total estimated cost and fixed fee is $111,688 

LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this Task Order as all follows: 

Task Order Project Officer 
Don Waye 
USEP A Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N.W. 
Mail Code: 4503T 
Washington, DC 20460 
Phone:202-566-1170 
Email: waye.don@epa.gov 

Page 1 of2 
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Alternate Task Order Project Officer 
Nancy Arazan 
USEP A Headquarters 
William Jefferson Clinton Building 
1200 Pennsylvania Avenue, N.W. 
Mail Code: 4503T 
Washington, DC 20460 
Phone: 202-566-0815 
Email: arazan.nancy@epa.gov 

1552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984) 

The Government has the option to extend the term of this contract for 2 additional period(s). If more than 30 days remain in the 
contract period of performance, the Government, without prior written notification, may exercise this option by issuing a contract 
modification. To exercise this option within the last 30 days of the period of performance, the Government must provide to the 
Contractor written notification prior to that last 30-days of the period. This preliminary notification does not commit the Government 
to exercising the option. The Government's estimated level of effort is 1338 direct labor hours for the base, 292 for first option period, 
and 468 for the second. Use of an option will result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Period Start Date End Date 
Base Period 11107/2013 09/27/2014 
Option Period 1 09/28/2014 09/27/2015 
Option Period 2 09/28/2015 09/27/2016 
Option Period 3 09/28/2016 09/27/2017 
Option Period 4 09/28/2017 03/27/2018 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of effort of: 

Period 
Base Period 
Option Period 1 
Option Period 2 
Option Period 3 
Option Period 4 

Level of Effort 
1646 
1412 
1368 
1332 
668 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for each period as 
follows: 

Period Estimated Cost Fixed Fee Total CPFF 
Base Period 

0 D 
$111,688 

Option Period 1 $101,430 
Option Period 2 $100,644 
Option Period 3 $100,360 
Option Period 4 $50,362 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those amounts will be increased as 
follows: N/ A 

Page 2 of2 



PERFORMANCE WORK STATEMENT 
TSA WP Contracts Task Order Solicitation 

EP-C-12-055 
Task Order 0015 

Technical Support for Non point Source Outreach and Communications 

A. BACKGROUND: 

The contractor shall provide support in preparing materials for communications and 
outreach to promote Clean Water Goals in EPA's Strategic Plan, and programs for 
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The 
purpose of this Task Order is to provide support for the transfer of information about 
effective nonpoint source (NPS) programs, projects, and policies to a wide audience, 
ranging from EPA and other federal agencies, state and local governments, 
environmental groups, and the general public. 

Specifically, the contractor shall support the EPA in developing NPS success stories; 
populating a searchable database of these stories; developing issues ofNPS News-Notes; 
co-administering EPA's NPSINFO electronic discussion list and NEWSNOTES 
electronic notification list; developing an annual report for the national NPS program; 
developing NPS outreach materials (e.g., fact sheets); and creating, updating, and 
migrating Web pages for the NPS Control Branch. 

Regarding Task 3 (Develop Nonpoint Source Success Stories): 

Since FY2005, EPA has published approximately 300 NPS success stories which 
describe the partial/full restoration of more than 435 waterbodies. This task shall provide 
support for the continuation and augmentation of the Nonpoint Source (NPS) Success 
Story website at www.epa.gov/nps/success. 

Regarding Task 4 (Support Efforts to Finalize and Maintain NPS Success Stories 
Database): 

As EPA's catalogue ofNPS success stories has grown into the hundreds (see Task 3), 
EPA began working to more systematically organize key information in these stories to 
efficiently sort them according to various attributes to provide insight about common 
characteristics of successful restoration efforts. EPA has worked with contractors over the 
past year to develop the NPS Success Stories Database within the existing Section 319 
Grants Reporting and Tracking System (GRTS) Web application 
(www.epa.gov/nps/grts), the Agency's primary tool for management and oversight of the 
EPA's NPS Pollution Control Program. This new database, housed in GRTS, will now 
contain an individual entry page for each published NPS success story with a number of 
data fields to track key information. Database users will be able to sort and filter NPS 
success stories using the information in these and other data fields. The contractor shall 
be responsible for continuing populating the NPS Success Stories Database with 
information from the remaining NPS success stories whose information was not entered 



under EPA's previous contract (approximately 25). The contractor shall also populate the 
database with new stories developed under Task 3. 

Regarding Task 5 (Support for Nonpoint Source News-Notes): 

EPA has produced a national NPS newsletter titled Nonpoint Source News-Notes, which 
has completed 94 issues through May 2013, all of which are available online at 
www.epa.gov/newsnotes. The contractor shall be responsible for supporting EPA in the 
development of new issues of this newsletter. 

Regarding Task 6 (Co-administer EPA's NPSINFO and NEWSNOTES electronic lists): 

EPA hosts the NPSINFO electronic list; an email-based discussion group for 
professionals interested in exchanging ideas about nonpoint source pollution control and 
management. A community of more than 2,300 individuals from federal, state, and local 
government and numerous public and private organizations uses NPSINFO to share 
information on how to combat NPS pollution. More information about NPSINFO is 
available at www.epa.gov/nps/npsinfo. EPA also maintains NEWSNOTES, a group 
email notification list for alerting subscribers ofNPS News-Notes when new newsletter 
issues are ready for viewing or downloading. The contractor shall support EPA in the 
ongoing maintenance of these lists. 

Regarding Task 7 (Support development of an annual report for the national NPS 
program): 

The 1987 amendments to the Clean Water Act (CW A) established the section 319 NPS 
management program. Under section 319, states, territories and tribes have received 
annual grant funds since 1990 to implement state NPS management programs that 
support a wide variety of activities. Although states are required under section 319 to 
produce state-specific annual reports, to date, there has been no national annual report. 
EPA recognizes the value in producing a national annual report, which it plans to begin 
producing under this Task Order. For more information on section 319 of the CWA, see 
www.epa.gov/nps/319. The contractor shall support EPA in the development of annual 
reports for the national NPS program. 

Regarding Task 8 (Provide general NPS outreach support on demand): 

By definition, NPS pollution is not regulated by federal permits, yet polluted runoff is the 
largest remaining water quality problem in the nation. It is the cumulative result of 
countless voluntary actions and land use activities, from agricultural, timber, urban, and 
other sources. Outreach is vital to minimize and reverse the damage from NPS pollution. 
More information on NPS pollution and outreach messages to control it are available at 
www.epa.gov/nps. The contractor shall support EPA in the development ofNPS outreach 
materials on demand in a fixed level of effort. 
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B. TASKS 

Task 1 - Quality Assurance/Quality Control 

Quality Assurance (QA) is an important component ofEPA's work to assure that 
minimum quality standards are attained. The contractor shall follow the Quality 
Management Plan (QMP) that has been customized and incorporated into this TSA WP 
contract. In addition, the contractor shall document the processes for Quality Assurance 
that it will follow for the tasks under this Task Order. EPA policy requires that an 
approved Quality Assurance Project Plan (QAPP) be in place before any work begins 
that involves the collection, generation, evaluation, analysis or use of environmental data. 
The work to be performed by the Contractor under this task order involves such 
activities; therefore, in order to comply with this requirement: 

1.1 -Within seven (7) business days after the kick-off meeting (Task 2.1 ), the contractor 
shall prepare and submit for EPA review a draft Quality Assurance Project Plan (QAPP) 
documenting how quality assurance (QA) and quality control (QC) will be applied to the 
generation, collection, evaluation, analysis and use of environmental data. EPA will 
review the contractor's draft QAPP and provide the Contractor with written approval or 
written comments. The contractor shall write the QAPP using the active voice. The 
QAPP shall provide enough detail to clearly describe objectives of the project supported 
by the task order; the type of data to be collected, generated, or used under this task order 
to support the project objectives; the quality objectives needed to ensure that these will 
support the project objectives; and the quality assurance and quality control activities to 
be performed to ensure that any results obtained are documented and are of the type, 
quality, transparency, and reproducibility needed. 

The QAPP must be consistent with the guidance document, EPA Requirements for 
Quality Assurance Project Plans: EPA QA/R-5 (www.epa.gov/quality/qs-docs/r5-
final.pdD. 

1.2- The Contractor shall submit a revised QAPP within six (6) business days ofreceipt 
of the written comments on the draft QAPP, unless otherwise instructed by the EPA 
TOPO. Under no circumstances shall work that involves the generation, collection, 
evaluation, analysis, or use of environmental data be performed until the contractor 
receives written notification from the EPA TOPO that EPA has approved the 
contractor's QAPP. Any non-sampling/non-analytical work that involves the 
generation, collection, evaluation, analysis, or use of environmental data that is initiated 
prior to EPA approval of the contractor's QAPP must be performed in accordance with 
the approved QAPP. EPA may request the contractor to furnish written documentation 
from the Contractor showing that the contractor has complied with this requirement. 

All QA documentation, including the QAPP, prepared under this Task Order, shall be 
considered non-proprietary, and shall be made available to the public upon request. 

Additional QA Documentation Required 
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1.3 -In addition to the QAPP requirements described above, for all major deliverables 
(e.g., technical support documents, study reports, study plans, etc.) produced by the 
contractor under this Task Order, a discussion of the QA/QC activities that were or will 
be performed to support the deliverable must accompany the deliverable. For newsletters, 
fact sheets (e.g., WQ-10 success stories), and annual reports that rely exclusively on 
secondary data, these can be in separate documents, rather than embedded in the 
deliverables themselves. This shall be at the TOPO's discretion, not the Contractor's. 

The contractor shall immediately notify the TOPO of any QA problems encountered that 
may impact the performance of this Task Order, with recommendations for corrective 
action. (See Task 2.4.) 

1.4 -The contractor also shall provide EPA with monthly status reports of QA-related 
activities performed during implementation of this Task Order. These monthly QA 
reports shall identify QA activities performed to support implementation ofthis Task 
Order, problems encountered, deviations from the QAPP, and corrective actions taken. If 
desired, the contractor may include this as a part of the contract-required monthly 
financial/technical progress report. 

All written materials must be compliance with Section 508 of the Americans with 
Disabilities Act. 

1.5- If, during the Period of Performance ofthis Task Order, the EPA TOPO provides 
technical direction that revisions to the QAPP are determined to be necessary, the 
contractor shall submit a revised QAPP, including the revision summary, within seven (7) 
business days after receiving written technical direction to do so. When preparing this 
draft revised QAPP, the contractor shall ensure that it is written in an active voice, 
changes are presented in a track changes version of MS Word, and shall include a version 
history page that summarizes changes made. The contractor also shall provide EPA with 
copies of any modified SOPs or checklists. EPA will review the draft revised QAPP and 
provide the contractor with written approval or comments. The contractor shall provide a 
final QAPP that responds to EPA's written comments within six (6) business days of 
receipt of EPA's comments on the draft revised QAPP. 

Task 2- Communications 

2.1 -Prior to beginning work on this Task Order, the TOPO shall schedule a kickoff 
meeting with the contractor to discuss the tasks within this Task Order, the goals of the 
Task Order, and to review the schedule of milestones and expectations. The contractor 
shall participate in a kickoff meeting with the TOPO either in person or via conference 
call to discuss the following: points of contact, roles and responsibilities, Quality 
Assurance protocols, timelines, the schedule of benchmarks, milestones and deliverables, 
establish dates and time for monthly calls, and monthly technical progress reports and 
general Task Order administrative information. The contractor shall not incur any 
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additional billable costs other than those related to Task 1 and Task 2.1 until receipt from 
TOPO of written notification that EPA's Quality Assurance Officer has acceptedthe 
QAPP. 

2.2- The TOPO will coordinate and set up regular status discussions (at least monthly) 
between EPA staff and the contractor's technical lead to discuss the status and progress 
of the work under this Task Order. The contractor shall participate in these discussions, 
which may either be in person or via phone, if face-to-face communication is not 
convenient to either party. The frequency ofthese discussions may be modified based on 
project status at the request of the contractor and only as approved by the TOPO. TOPO 
shall provide the contractor with one week notice of any scheduled status calls. All status 
discussions will take place during normal business hours: 8:30AM to 5PM Eastern Time. 
The contractor shall provide meeting summaries after the monthly discussions within 
five (5) business days in draft form for the TOPO to review. The TOPO will provide any 
edits and/or comments on the meeting minutes to the contractor within five (5) business 
days of receipt of draft summaries. Then, final written meeting summaries shall be 
provided within five (5) business days after receipt of comments from the TOPO. If no 
edits or comments are provided by the TOPO, the draft written summary will constitute 
as the final summary. 

2.3 - The contractor shall provide monthly progress reports on the status of all tasks in 
this Task Order. These progress reports shall meet the requirements ofPWS Section D: 
Reporting, as well as the QA documentation requirements specified in Task 1.4. 

2.4- The contractor shall notify the TOPO of any problems, delays or questions as soon 
as they arise, including immediate notification of any quality assurance issues. Problems, 
delays, or significant questions should be brought to the attention of the TOPO in real 
time, but in any case, not later than three (3) business days. This notification may be sent 
by phone or email, but if transmitted by phone, the contractor shall send a follow-up 
email to the WAM within three (3) more business days, describing the problem. 

Task 3- Develop Nonpoint Source Success Stories 

The contractor shall prepare materials (i.e. NPS Success Stories) for Communications & 
Outreach to promote Clean Water Goals in EPA's Strategic Plan, and programs for 
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The 
Communications and Outreach Materials shall be prepared in accordance with 
Attachment A, "Format and Content for Section 319 Success Stories". 

Specifically, this task shall provide support for the continuation and augmentation of the 
Nonpoint Source (NPS) Success Story website. This site (www.epa.gov/nps/success) 
highlights examples of nonpoint source pollution-impaired waterbodies where 
implementation ofNPS control and restoration projects has led to documented water 
quality improvements and/or removal of the waterbody from a state's Clean Water Act 
(CW A) 303( d) list. The site includes stories about projects that have received CWA 
section 319 funds, and in many cases other funding sources dedicated to solving NPS 
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-------------------------

impairments. 

EPA estimates that, as of April 14, 2011, at least 33,820 waterbodies are primarily 
impaired by nonpoint source pollution. This represents 76% of all 303(d)-listed waters 
for which TMDLs have been completed. EPA's Nonpoint Source program is currently 
working with the states to review the status of waterbodies that are listed as NPS 
pollution-impaired. Although the 1998/2000 state 303( d) list is the base year EPA uses to 
measure progress, waterbodies listed after these dates are also candidates for featuring on 
the section 319 success story Web site ifthe waterbody has improved due to NPS control 
efforts. 

Success stories are placed into 1 of 3 categories, depending on how the waterbodies 
demonstrate water quality improvement: 

• Category 1 includes stories about previously impaired waterbodies that once again 
achieve water quality standards for one or more pollutants (i.e., nutrients, 
sediment, mercury, etc.) and/or designated uses (e.g., drinking water supply, 
recreation, aquatic life support, etc.). Category 1 waterbodies may be either 
partially or fully restored. By "fully restored," EPA means that the waterbody 
meets all designated uses. By "partially restored," EPA means that after 
restoration the water body meets some, but not all, of the initially impaired 
designated uses. 

• Category 2 includes impaired waterbodies that show significant progress toward 
achieving water quality goals, but do not yet meet water quality standards. In 
these cases, water quality improvements include achieving measurable, in-stream 
reduction in a pollutant; or achieving improvement in a parameter that indicates 
stream health (e.g., an increase in fish or macroinvertebrate counts). 

• Category 3 includes waterbodies that had water quality problems that are not 
caused by an EPA defined pollutant (like nitrogen or bacteria), but rather by 
issues such as habitat alteration. These waterbodies are not on the 303(d) list, but 
deserve recognition for successful restoration efforts that led to water quality 
improvements. 

Success Story development is a high priority at EPA. Given its importance, Category 1 
stories are tracked by EPA in a number of ways. It is expected that approximately 50 
stories will be developed for the remainder of fiscal year 2013 and part of fiscal year 
2014 (the base period for this Task Order). This is also a measure under the Office of 
Management and Budget's (OMB) Program Assessment Rating Tool (PART) which 
OMB uses to assess the success ofthe section 319 program. For a definition ofthe 
Success Story measure ("WQ-1 0" in the FY 2013 National Program Guidance), see 
Appendix A at http://water.epa.gov /resource _performance/planning/upload/FY -2013-
NWPG-4-20-20 12 _ Appendix-A.pdf 

EPA's technical lead will review each draft success story (submitted to EPA HQ by EPA 
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Regions) to confirm its eligibility as a "NPS Success Story." While EPA staffwill 
continue to conduct the initial review and follow-up with the EPA Regions to finalize and 
prepare draft of the success stories for publication on the "NPS Success Stories" website, 
the TOPO will rely on contractor support to review draft success stories submitted by 
EPA regions, and to prepare questions to send to EPA regions when additional 
information is needed. 

3.1- Within 7 business days of receipt of a draft success story from EPA's TOPO, the 
contractor shall conduct an initial editorial review of the story, including identifying 
information gaps needing further EPA Regional/State input. EPA will work with the 
region and/or state to address all outstanding information gaps and return the completed 
draft success story to the contractor for final contractor review. 

3.2 - Within 3 business days of receipt of a completed draft success story, the contractor 
shall furnish a draft final deliverable (i.e., a "track changes" copy of the story) to the 
TOPO and EPA's technical lead for review and comment. 

3.3- Upon receiving written comments from the TOPO on the draft final story, the 
contractor shall proceed to prepare the final deliverables and shall make these available in 
PDF format and also posted to the NPS Success Stories web page 
(http://water.epa.gov/polwaste/nps/success319D within 3 business days of receiving the 
final Success Story in Microsoft Word format from the TOPO. 

To qualify for inclusion in this series of success stories, the story must demonstrate a 
measurable water quality improvement to nonpoint source impaired waters. Each story 
must include the following information in a standardized format: 

• Title 
• Problem 
• Project highlights 
• Results 
• Partners and funding 
• Photo(s) (e.g., before & after) and/or table/graph/chart 
• Contact information 

Success stories will primarily document projects supported, in whole or in part, by the 
use of section 319(h) funding. However, as requested by the TOPO, some stories that 
represent measurable water quality improvements to nonpoint source impaired waters 
may be supported in whole by sources of funding other than section 319(h). 

The contractor shall also develop a four-to-six-page fact sheet that provides an overview 
of all the success stories through the end of each fiscal year, beginning with an overview 
of success stories published in FY20 13 (including those published under a prior contract). 
3.4- The contractor shall work with the TOPO and the technical lead for NPS Success 
Stories to co-develop a format for this fact sheet in Microsoft Word format by December 
31, 2013. The fact sheet should include some photographs or watershed maps from recent 
stories, as well as information on the most common causes and sources of impairment, 
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cumulatively. The fact sheet should also include excerpts from past year's stories 
describing the key(s) to success in addressing WQ impairment, as well as some 
cumulative summary statistics. These statistics may include: 

Number of success stories published cumulatively and over the past fiscal year, 
possibly by EPA region; 

A national map with pins showing WQ-1 0 waterbody locations from the most 
recent fiscal year. 

W Q-1 0 statistics, such as number of partially or fully restored water body 
assessment units and number of stream/river miles and lake acres partially/fully 
restored; 
Average number of years from impairment listing to de listing; 
Statistics on "water quality improving stories (not WQ-1 0 stories), such as 
number of waterbody assessment units where water quality is improving and 
number of stream/river miles and # lake acres where WQ is improving; 

Finally, this fact sheet may include information on affected designated uses, project 
funding sources, and project partners. The success stories database populated in Task 4 
will facilitate development of this fact sheet. 
3.5- The contractor shall develop a draft version of this fact sheet for EPA review in 
Microsoft Word format within a month after the template has been finalized (for the 
baseline year). For each option year, the contractor shall develop a draft version of this 
fact sheet for EPA review within 3 months following the end of each fiscal year. 
3.6 - The contractor shall finalize this fact sheet within 2 weeks of receiving final 
comments from the TOPO on the draft fact sheet. The contractor shall post a 50S
compliant PDF version of the fact sheet on EPA's NPS Success Stories website within 2 
weeks of receiving final comments from the TOPO on the draft fact sheet. 

Task 4- Support Efforts to Finalize and Maintain NPS Success Stories Database 

Under previous contracts, EPA created the NPS Success Stories Database framework in 
GR TS and populated information from approximately 270 existing NPS success stories 
into the database. This work was completed in May 2013. Moving forward, EPA plans to 
continue with a few additional phases of the NPS Success Stories Database development: 

4.1 -Complete population of data from all published NPS success stories into the NPS 
Success Stories Database - which includes those stories that were not incorporated into 
the database through previous contracts, and all new stories developed under Task 3. 

The contractor shall be responsible for continuing populating the NPS Success Stories · 
Database with information from the remaining NPS success stories (approximately 25), 
whose information was not entered under EPA's previous contract. The contractor shall 
also populate the database with new stories developed under Task 3. The contractor shall 
create a separate NPS success story database entry for each of these stories. For each 
success story, the contractor shall complete an entry into the NPS Success Stories 
Database within GRTS or into an Excel data spreadsheet (to be specified by EPA). While 
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most of the key information currently exists in each of the published NPS success story 
two-page summaries, the contractor may need to refer to other state documents (e.g., 
State Integrated Report) to fill in any information gaps. 

4.2- Geolocate all NPS success story waterbody segments and create map in NPS 
Success Stories Database that shows these highlighted segments. 

Where available, geographic information for each published NPS success story 
waterbody has been imported into the NPS Success Stories Database from EPA's 
Assessment, TMDL Tracking, and Implementation System (ATTAINS) using the 
ATTAINS Waterbody ID (circled in red below). This Waterbody ID corresponds to a set 
of waterbody reach codes, allowing EPA to map each NPS success story waterbody 
segment. However, there are a number ofNPS success stories with waterbody segments 
that cannot be correctly matched with a corresponding ATTAINS Waterbody ID due to, 
for example, changes to the state's segmentation ofwaterbodies for listing purposes, or 
missing ATTAINS waterbody pages with missing Waterbody IDs. 

Recent .A.ddit.:icn$ I Contact Ug 

You aro horo1 ~»~»WATERS » ~~~~!.af!.!lllil.!l.U.rul:C1!1QJ!.Jnl:ru:ml:ill\lll 

Return to home paqe 

On This Page 
• Water Oualitv Assessment 

Status 
• Causes of lmpait·ment 
• Probable Sources Contributing 

to Impairments 
• TMDLs That Apply to This 

Waterbody 

2010 Waterbody Report for Clear Creek 

Thus, for cases when the ATTAINS Waterbody ID could not be obtained for an NPS 
success story waterbody, the contractor shall be responsible for geolocating the 
waterbody/waterbodies described in each NPS success story. The contractor shall use 
other resources (e.g., state watershed maps, TMDLs and TMDL implementation plans, 
watershed-based plans) to identify the NPS success story waterbody segments which 
meet EPA's Locational Data Standard and provide QA checks in accordance with Section 
2.3.4.2 in the TSAWP contract. 
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The contractor shall then use the GRTS Map Viewer to manually highlight the 
appropriate waterbody segment or polygon that represents the waterbody described in the 
NPS success story. Note that this mapping tool will be developed under a separate EPA 
contract and will function similar to the GR TS Map Viewer currently used to map 319 
projects (see below for a screenshot of this tool). 

Map Projects by Watershed 

The map below shows nonpoint source (NPS) projects by~. The size of the watershed displayed depends on the map scale; at 
the national and state level, the NPS projects are summarized by large hydroregions (2 digit HUCs), at the regional level, by subbasins (8 
digit HUCs), and at the local level, by subwatershed (12 digit HUCs). 

Any watershed with NPS projects will contain a red marker-hover over this marker to get project information for that watershed. For 
additional help, please refer to our~ page. You can also narrow your search with the~· 

4.3 -Create connection between NPS success stories and GRTS 319 projects to allow 
EPA and states to "tag" all 319 projects that contributed to each NPS success story. 

This Task Order will address the first two (1 and 2) of these database development 
phases. 

Task 5- Support for Nonpoint Source News-Notes 

The contractor shall provide support to EPA for production of (3) complete issues (Issue# 
95-97) ofNonpoint Source News-Notes during the base year and up to (3) additional 
issues each option year. 

5.1 ~The contractor shall develop a schedule for producing 3 issues ofNews-Notes per 
year for TOPO approval. 
Specific elements for which the contractor is responsible are as follows: 
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5.2.1 The contractor's writer(s) shall keep informed of current events as they relate to 
NPS pollution control and prevention through a variety of methods such as 
keeping up with electronic clipping services such as Green Wire, Science Digest 
Daily, and EPA lists including NPSINFO. The contractor shall develop a 
comprehensive written list of ideas for articles and briefs for each issue. This 
ideas document may be supplemented by ideas for articles and briefs developed 
by EPA's Editorial Review Board and should address the following regular 
features: 

• Notes on the National Scene 

• News from States, Tribes, and Localities 

• Notes on general and technical aspects of watershed or NPS management for a 
balance of subject categories (urban, agriculture, forestry, mining, marinas, 
wetlands, hydromodification, low impact development, onsite disposal 
systems, pollutant trading, and cross-media issues such as atmospheric 
deposition of water pollutants) 

• Notes on NPS education and outreach 

• Software Spotlight 

• Reviews and Announcements 

• Recent and Relevant 

• Web Sites Worth a Bookmark 

• Calendar ofNPS events 

5.2.2 The contractor shall bring the ideas document for this issue to a brainstorming 
session with EPA's Editorial Review Board (one to three EPA staff with NPS 
management responsibilities) to decide which articles will be written. Dates and 
times for planning the content for each issue will be suggested by contractor and 
approved by the TOPO. This session may be conducted by phone. 

5.2.3 Following the Editorial Review Board session, and based on session discussion, 
the contractor shall develop and submit a written draft editorial plan for approval 
by the TOPO, who will consult with other Editorial Review Board members. This 
plan shall include deadlines for articles. 

5.2.4 The editorial plan may need to be revised as per discussions with the TOPO. 
Between 15 and 25 pages of content shall be generated for each issue, with a 
target length of 20 pages, in a format that is comparable to recent past issues 
(posted online at www.epa.gov/newsnotes). 

5.3.1 The contractor shall research and write draft articles for News-Notes in 
accordance with the approved editorial plan. As part of this effort, the contractor 
is encouraged to work with EPA staff and outside contributors to add interest, 
quotes, or other details to the issues, when applicable. As further part of this 
effort, the contractor shall maintain and update a list of upcoming NPS and 
watershed-related conferences and events for publication in News-Notes and on 
the Internet. The TOPO may supply the contractor with draft articles and briefs in 
accordance with the contractor determined deadlines. 
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5.3.2 After the articles and other content have been drafted, the contractor shall prepare 
an editorial review draft and distribute it to members of the Editorial Review 
Board and up to three others suggested by the TOPO. 

5.4.1 The contractor shall address comments received from the TOPO on the content of 
the editorial review draft. The contractor shall revise content as per suggested 
edits and comments received from reviewers. Once comments are addressed, the 
contractor shall prepare the layout of the issue, add graphics, and make final edits. 
The contractor shall submit the draft layout to the TOPO for review and approval. 
The contractor shall make final revisions either as directed by TOPO or as 
negotiated between TOPO and contractor's senior editor. The TOPO shall have 
the final say over debated content revisions. 

5.4.2 Upon approval, the contractor shall prepare the final layout and submit to the 
TOPO a printer-ready CD in portable document file (PDF) format with all 
associated files, graphics, and fonts. 

5.4.3 The contractor shall develop a hyperlinked PDF version of the issue optimized for 
Web downloading and viewing. This version will include a hyperlinked table of 
contents and all URLs and email addresses referenced throughout each issue and 
shall be Section 508 compliant. 

5.5.1 The contractor shall send out electronic notices to the NEWS-NOTES electronic 
list and NPSINFO electronic list when the new issue becomes available for 
downloading from EPA's News-Notes website. The notices shall include a listing 
of the feature articles produced for each issue and the Web address for 
downloading the newsletter. 

5.5.2 The contractor shall prepare thank-you letters for the issue's significant 
contributors, run them by EPA's co-editor for signature (which may be digitally 
scanned), and mail them out. 

5.6 The contractor shall create and update a web page version of the calendar ofNPS 
events to be posted on EPA's NPS Events Calendar page 
(http://water.epa.gov/polwaste/nps/outreach/calendar.cfm). Prior to publishing the 
updated calendar, the contractor shall send the draft updated calendar web page to 
the TOPO for review and approval. 

Task 6- Co-administer EPA's NPSINFO and NEWSNOTES electronic lists 

6.1 -The contractor shall provide a list of staff assigned to co-administer EPA's 
electronic lists, NPSINFO and NEWSNOTES, that will assure year-round support during 
regular federal work hours (eight hours/day Mon-Fri, excluding federal holidays). 

6.2 - The contractor shall provide ongoing support as needed to administer and maintain 
EPA's NPSINFO electronic list, an email discussion group for professionals interested in 
exchanging ideas about nonpoint source pollution control and management, and for 
EPA's NEWSNOTES, a group email notification list for alerting subscribers ofNPS 
News-Notes when new newsletter issues are ready for viewing or downloading. Note that 
maintenance of these lists is largely automated and that EPA has primary responsibilities 
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for dealing with non-routine issues that come up with these lists. The contractor shall 
serve as the primary administrator for routine issues that arise. Policies and guidelines for 
NPSINFO are provided on the NPSINFO Resource Center Web page 
(www.epa.gov/nps/npsinfo). Typical duties include monitoring list postings for tone and 
appropriateness, handling requests to subscribe and unsubscribe, and other administrative 
duties that list users may have difficulty with. Nearly all administrative functions are 
automated and it is rare that either EPA staff or the contractor will have to perform these 
duties for list users (who are responsible for maintaining their own subscriptions), but the 
contractor must understand how to perform these duties and be prepared to exercise them 
accurately whenever necessary. Specifically, the contractor must understand how to 
accurately maintain the following electronic lists: NPSINFO and NEWS-NOTES. These 
lists utilize Lyris ListManager software (v. 10.2 as of this writing). 

Task 7 - Support development of an annual report for the national NPS program 

The contractor shall assist EPA in developing an annual report for the national NPS 
program supported by CW A section 319. The target length for the annual report shall be 
between 8 and 16 pages. The final report shall be a colorful, easy-to-read, high quality 
report with maps and figures, and suitable for distribution to state governors, Congress 
and the White House. 

7.1 -Base year activity: The contractor shall work with EPA staff, including TOPO, to 
scope out elements of the first-ever annual report for the national NPS program. The 
contractor shall present a draft plan and an outline of the annual report for TOPO 
approval within six (6) months of the award of this Task Order. The contractor shall 
refine and finalize the plan based on comments from TOPO within one (1) month of 
receiving complete feedback from the TOPO. 

7.2- Option year activities: The contractor shall collect data needed for the annual report, 
primarily through GRTS (EPA's Grants Reporting and Tracking System for CWA 
section 319), but also through direct communication with EPA Regions and potentially 
states, as well. The contractor shall assemble data into the necessary exhibits for the 
annual report, and shall prepare a draft report for EPA review within six (6) months of 
the start of each option period. 

7.3- The contractor shall address all comments on the draft report sent by the TOPO to 
produce a final report within one (1) month of receiving complete feedback from the 
TOPO. 

Task 8 -Provide general NPS outreach support on demand 

As directed by theTOPO, the contractor shall provide a fixed level of general NPS 
outreach support per year. For the base year, the level is 40 hours. For each option year, 
that level will average 240 hours/year. Potential products may include any of the 
following: 
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• Updating and maintaining NPS Web pages, development of new Web pages 
and/or microsites pertaining to NPS management, migration ofNPS Web pages to 
agency content management systems (e.g., CommonS pot and Drupal), and 
enhancing the NPS Outreach Toolbox. 

• Develop NPS fact sheets or other publications on demand. See potential examples 
listed below. 

• Support for NPS-relevant webcasts. 

8.1 -The contractor shall prioritize and develop a plan to produce approximately three to 
six fact sheets, other printed outreach products, or webcasts taken from the options listed 
below per year. EPA's TOPO will jointly determine the prioritization of this list with the 
contractor. Priorities on this list may shift by mutual written consent between the TOPO 
and the contractor as this task progresses. The contractor shall work with EPA to develop 
a schedule to prioritize and deliver all outreach products across intermediate milestones 
within the period of performance. 

8.2- The contractor shall develop draft products for EPA review in accordance with the 
schedule developed in Task 8.1. 

8.3 -The contractor shall be responsive to EPA direction for final revisions in 
accordance with the schedule developed in Task 8.1. The contractor shall provide EPA 
with print-ready deliverables in native electronic formats, and PDF files where 
applicable, and shall deliver completed GPO-approved Desktop Publishing Form #952. 
Each print-ready outreach product developed under this task shall be delivered in two 
formats: PDF and HTML Web page. To develop the PDF deliverables, the contractor 
shall use Microsoft Word, Adobe InDesign, or other software that the TOPO has stated in 
writing as acceptable. 

Potential examples of NPS fact sheets, outreach products or webcast topics that may be 
developed under this Task Order include: 

• NPS Pollution Prevention and Minimization for Citizens (sub-topics may include 
general urban runoff and storm drain awareness, lawn and garden care, motor 
vehicle care, pet care, and managing household chemicals and waste) 

• Updates of the eleven (11) "NPS Pointers" online at 
http :I /water .epa.gov /po lwaste/nps/ outreach/facts _index.cfm 

• Explanation ofEPA's forthcoming Forest Roads Rule under CWA section 
402(p)(5) and (6), including recommended management practices. 

• Onsite Sewage Disposal Systems. Subtopics may include promotion of 
implementation measures presented in EPA's Chesapeake Bay Executive Order 
Section 502 guidance, developing maintenance programs and tracking systems 
such as EPA's TWIST tool 
(http://cfpub.epa.gov/owm/septic/septic.cfm?page_id=220), alternative systems 
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for controlling nitrogen loads and meeting other special needs, siting and design 
considerations, and homeowner care 

• Turf management, including promotion of implementation measures presented in 
EPA's Chesapeake Bay Executive Order Section 502 guidance 

• NPS Pollutant Series (e.g., sediment, pathogens, nutrients, temperature, winter 
driving treatment and alternatives, heavy metals, oil and grease, BOD & DO, 
pesticides) 

• Low Impact Development series. Sub-topics may include Introduction to LID, · 
LID for Residential Developers, LID for Big Box Retail, Economic Benefits for 
LID, and LID for Livable Communities, Homeowner-friendly LID practices (sub
topics may include rain gardens, rain barrels, alternatives to impervious asphalt 
and concrete, disconnecting downspouts, etc.) 

• Conducting effective watershed outreach through social marketing 

• Storm drain marking and watershed signage (prompts for action) 

• A citizen's primer to the Clean Water Act section 319 program 

• Benefits and achievements of CZARA/Coastal Nonpoint Source Program 

• Updates of existing NPS outreach products (e.g., fact sheet titled "Protecting 
Water Quality from Urban Runoff') 

• Lake management (potential sub-topics include Introduction to Lake 
Management, Controlling Exotic Invasives-plants and animals, Dealing with 
Impairments/Lake Restoration) 

• NPS outreach products or Web pages to support special occasions or the release 
of new NPS publications 

C. SCHEDULE OF BENCHMARKS & DELIVERABLES: 

BASE YEAR: 

Task 
BENCHMARK/DELIVERABLE Schedule No. 

1.1 
Draft QAPP for EPA review and Within 7 business days after Task Order 
approval. Award. 
Final QAPP, incorporating EPA 

Within 6 business days of receipt of the 1.2 comments into revisions for EPA 
approval. 

written comments on the draft QAPP. 

Provide written documentation of 
1.3 QA/QC activities performed for With each major deliverable (noted by t). 

each major deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 
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Draft revised QAPP within 7 business days 

1.5 Revise QAPP ifnecessary. 
after receiving written technical direction; 
finalize revised QAPP 6 business days after 
receiving comments from EPA. 

2.1 Kickoff meeting for Task Order. 
Within 10 business days of Task Order 
award. 
Monthly or as needed (less than monthly 

Status discussions with TOPO and 
requires TOPO approval); draft summaries 

2.2 
written summaries. 

provided within 5 business days of each 
discussion; final summaries provided within 
5 days from any TOPO comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days of 

Notification to TOPO of problems, discovery of problems, delays or questions. 
2.4 delays or questions, including QA If notifying by phone or other non-written 

problems. means, send follow-up email within 3 more 
business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a draft 

3,1 
draft success story. 

success story from TOPO. Continuous 
through end of contract. 

Prepare draft final success story for 
Within 3 business days of receipt of a 

3.2 
EPA review & comment. t 

completed draft success story from TOPO. 
Continuous through end of contract. 

Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOPO. Continuous through end of 
HTML formats. t contract. 
Co-develop with EPA a format for 

3.4 
a 4-6 page fact sheet that provides 

By December 31, 2013 .. 
an overview of all success stories 
through end of each fiscal year. 

3.5 
Develop draft fact sheet from Task 
3.4. t By Jan. 31,2014. 

Finalize fact sheet from Task 3.5 & Within 2 weeks of receiving comments 
3.6 post 508-compliant PDF on from TOPO on the draft fact sheet from 

Success Stories website. t Task 3.5. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction from 
stories that were not incorporated TOPO. 
into the database through previous 
contracts, and all new stories 
developed under Task 3. t 
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Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction from 
4.2 map in NPS Success Stories 

TOPO. 
Database that shows these 
highlighted segments. 
Create connection between NPS 
success stories and GR TS 319 

4.3 
projects to allow EPA and states to Within 1 month of technical direction from 
"tag" all 319 projects that TOPO. 
contributed to each NPS success 
story. 
Develop schedule for producing 3 

Within 10 business days of Task Order 
5.1 issues ofNews-Notes in Base year 

for TOPO approval. 
award. 

Draft editorial plan for review by 
In accordance with TOPO-approved 

5.2.3 the newsletter's managing editor 
(TOPO)_. 

schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOPO-approved 
acceptance by the TOPO. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOPO-approved 
TOPO. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOPO-approved 
5.4 review are received from the 

TOPO) for acceptance by the 
schedule. 

TOPO. t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOPO for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOPO's approval 
Calendar web page. of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of Task Order 
NEWSNOTES, that will assure award; update as needed. 
year-round support during regular 
federal work hours. 

Ongoing NPS list administration 
Daily monitoring of NPSINFO 

6.2 
duties as needed. 

Administrator mailbox and response within 
3 business days to requests as needed. 
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Present draft plan and outline of 
7.1 annual NPS report for TOPO Within 6 months of Task Order award. 

approval. 

7.2 
Refine and finalize plan based on Within 1 month of receiving complete 
comments from TOPO. feedback from TOPO. 
Propose draft schedule for TOPO Within 5 business days of notice by TOPO 

8.1 approval for developing NPS of need to develop any new NPS outreach 
outreach products on demand. material. 

8.2 
Produce draft NPS outreach In accordance with TOPO-approved 
products. schedule. 

8.3 Finalize NPS outreach products.t 
In accordance with TOPO-approved 
schedule. 

OPTION PERIOD 1: 

Task BENCHMARK/DELIVERABLE Schedule 
No. 

Discussion of QA/QC activities 
1.3 performed for each major With each major deliverable (noted by t). 

deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business days 

1.5 Revise QAPP if necessary. 
after receiving written technical direction; 
finalize revised QAPP 6 business days after · 
receiving comments from EPA. 

2.1 Kickoff meeting for option period. 
Within 1 0 business days of start of option 
period. 
Monthly or as needed (less than monthly 

Status discussions with TOPO and 
requires TOPO approval); draft summaries 

2.2 
written summaries. 

provided within 5 business days of each 
discussion; final summaries provided within 
5 days from any TOPO comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days of 

Notification to TOPO of problems, discovery of problems, delays or questions. 
2.4 delays or questions, including QA If notifying by phone or other non-written 

problems. means, send follow-up email within 3 more 
business days . 

. 
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Conduct initial editorial review of 
Within 7 business days of receipt of a draft 

3,1 
draft success story. 

success story from TOPO. Continuous 
through end of contract. 

Prepare draft final success story for 
Within 3 business days of receipt of a 

3.2 
EPA review & comment. t 

completed draft success story from TOPO. 
Continuous through end of contract. 

Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOPO. Continuous through end of 
HTML formats. t contract. 

3.5 
Develop draft fact sheet from Task 
3.4. (See baseline year.) t 

By Dec. 31, 2014. 

Finalize fact sheet from Task 3.5 & Within 2 weeks of receiving comments 
3.6 post 508-compliant PDF on from TOPO on the draft fact sheet from 

Success Stories website. t Task 3.5. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month oftechnical direction from 
stories that were not incorporated TOPO. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction from 
4.2 map in NPS Success Stories 

TOPO. 
Database that shows these 
highlighted segments. 
Create connection between NPS 
success stories and GRTS 319 

4.3 
projects to allow EPA and states to Within 1 month of technical direction from 
"tag" all 319 projects that TOPO. 
contributed to each NPS success 
story. 
Develop schedule for producing 3 

Within 10 business days of start of Option 
5.1 issues of News-Notes for Option 

Period 1 for TOPO approval. 
Period 1. 

Draft editorial plan for review by 
In accordance with TOPO-approved 

5.2.3 the newsletter's managing editor 
(TOPO). 

schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOPO-approved 
acceptance by the TOPO. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOPO-approved 
TOPO. schedule. 
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Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOPO-approved 
5.4 review are received from the 

TOPO) for acceptance by the 
schedule. 

TOPO.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOPO for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOPO's approval 
Calendar web page. of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 1 0 business days of start of Option 
NEWSNOTES, that will assure Period 1; update as needed. 
year-round support during regular 
federal work hours. 

Ongoing NPS list administration 
Daily monitoring ofNPSINFO 

6.2 Administrator mailbox and response within duties as needed. 
3 business days to requests as needed. 

Present draft plan and outline of 
7.1 annual NPS report for TOPO Within 1 month of start of Option Period 1. 

approval. 

7.2 
Refine and finalize report outline Within 2 weeks of receiving feedback from 
based on comments from TOPO. TOPO. 

7.3 Draft annual NPS report. Within 3 months of finalizing report outline. 

7.4 Finalize annual NPS report. t 
Within 1 month of receiving feedback from 
TOPO. 

Propose draft schedule for TOPO Within 5 business days of notice by TOPO 
8.1 approval for developing NPS of need to develop any new NPS outreach 

outreach _products on demand. material. 

8.2 
Produce draft NPS outreach In accordance with TOPO-approved 
products. schedule. 

8.3 Finalize NPS outreach products.t 
In accordance with TOPO-approved 
schedule. 

OPTION PERIOD 2: 

I T;~~ I BENCHMARK/DELIVERABLE I Scheduie 
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1.3 
Discussion of QA/QC activities 
performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business days 

1.5 Revise QAPP ifnecessary. 
after receiving written technical direction; 
finalize revised QAPP 6 business days after 
receiving comments from EPA. 

2.1 Kickoff meeting for option period. 
Within 1 0 business days of start of option 
period. 
Monthly or as needed (less than monthly 

Status discussions with TOPO and 
requires TOPO approval); draft summaries 

2.2 
written summaries. 

provided within 5 business days of each 
discussion; final summaries provided within 
5 days from any TOPO comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days of 

Notification to TOPO of problems, discovery of problems, delays or questions. 
2.4 delays or questions, including QA If notifying by phone or other non-written 

problems. means, send follow-up email within 3 more 
business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a draft 

3,1 
draft success story. 

success story from TOPO. Continuous 
through end of contract. 

Prepare draft final success story for 
Within 3 business days of receipt of a 

3.2 
EPA review & comment. t 

completed draft success story from TOPO. 
Continuous through end of contract. 

Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOPO. Continuous through end of 
HTML formats. t contract. 

3.5 
Develop draft fact sheet from Task 
3.4. (See baseline year.) t By Dec. 31,2015. 

Finalize fact sheet from Task 3.5 & Within 2 weeks of receiving comments 
3.6 post 508-compliant PDF on from TOPO on the draft fact sheet from 

Success Stories website. t Task 3.5. 
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Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month oftechnical direction from 
stories that were not incorporated TOPO. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction from 
4.2 map in NPS Success Stories 

TOPO. 
Database that shows these 
highlighted segments 
Create connection between NPS 
success stories and GRTS 319 

4.3 
projects to allow EPA and states to Within 1 month of technical direction from 
"tag" all 319 projects that TOPO. 
contributed to each NPS success 
story. 
Develop schedule for producing 3 

Within 10 business days of start of Option 
5.1 issues ofNews-Notes for Option 

Period 2 for TOPO approval. 
Period 2. 

Draft editorial plan for review by 
In accordance with TOPO-approved 5.2.3 the newsletter's managing editor 

(TOPO). 
schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOPO-approved 
acceptance by the TOPO. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOPO-approved 
TOPO. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOPO-approved 
5.4 review are received from the 

TOPO) for acceptance by the 
schedule. 

TOPO.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOPO for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days of TOP( ~'s approval 
Calendar web page. of draft calendar. 
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Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of start of Option 
NEWSNOTES, that will assure Period 2; update as needed. 
year-round support during regular 
federal work hours. 

Ongoing NPS list administration 
Daily monitoring ofNPSINFO 

6.2 Administrator mailbox and response within duties as needed. 
3 business days to requests as needed. 

Present draft plan and outline of 
7.1 annual NPS report for TOPO Within 1 month of start of Option Period 2. 

approval. 

7.2 
Refine and finalize report outline Within 2 weeks of receiving feedback from 
based on comments from TOPO. TOPO. 

7.3 Draft annual NPS report. Within 3 months of finalizing report outline. 

7.4 Finalize annual NPS report.t 
Within 1 month of receiving feedback from 
TOPO. 

Propose draft schedule for TOPO Within 5 business days of notice by TOPO 
8.1 approval for developing NPS of need to develop any new NPS outreach 

outreach products on demand. material. 

8.2 
Produce draft NPS outreach In accordance with TOPO-approved 
products. schedule. 

8.3 Finalize NPS outreach products.t In accordance with TOPO-approved 
schedule. 

OPTION PERIOD 3: 

Task 
BENCHMARK/DELIVERABLE Schedule No. 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). · 

Draft revised QAPP within 7 business days 

1.5 Revise QAPP ifnecessary. 
after receiving written technical direction; 
finalize revised QAPP 6 business days after 
receiving comments from EPA. 

2.1 Kickoff meeting for option period. 
Within 1 0 business days of start of option 
period. 
Monthly or as needed (less than monthly 

Status discussions with TOPO and 
requires TOPO approval); draft summaries 

2.2 
written summaries. 

provided within 5 business days of each 
discussion; final summaries provided within 
5 days from any TOPO comments provided. 
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2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days of 

Notification to TOPO of problems, discovery of problems, delays or questions. 
2.4 delays or questions, including QA If notifying by phone or other non-written 

problems. means, send follow-up email within 3 more 
business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a draft 

3,1 
draft success story. 

success story from TOPO. Continuous 
through end of contract. 

Prepare draft final success story for 
Within 3 business days of receipt of a 

3.2 
EPA review & comment. t completed draft success story from TOPO. 

Continuous through end of contract. 
Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOPO. Continuous through end of 
HTML formats. t contract. 

3.5 
Develop draft fact sheet from Task 

By Dec. 31,2016. 
3.4. (See baseline year.) t 
Finalize fact sheet from Task 3.5 & Within 2 weeks of receiving comments 

3.6 post 508-compliant PDF on from TOPO on the draft fact sheet from 
Success Stories website. t Task 3.5. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction from 
stories that were not incorporated TOPO. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month oftechnical direction from 
4.2 map in NPS Success Stories 

TOPO. 
Database that shows these 
highlighted segments 
Create connection between NPS 
success stories and GRTS 319 

4.3 
projects to allow EPA and states to Within 1 month of technical direction from 
"tag" all 319 projects that TOPO. 
contributed to each NPS success 
story. 
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Develop schedule for producing 3 
Within 10 business days of start of Option 

5.1 issues of News-Notes for Option 
Period 3. 

Period 3 for TOPO approval. 
Draft editorial plan for review by 

In accordance with TOPO-approved 
5.2.3 the newsletter's managing editor 

(TOPO). schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOPO-approved 
acceptance by the TOPO. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOPO-approved 
TOPO. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOPO-approved 
5.4 review are received from the 

TOPO) for acceptance by the 
schedule. 

TOPO.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOPO for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOPO's approval 
Calendar web page. of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of start of Option 
NEWSNOTES, that will assure Period 3; update as needed. 
year-round support during regular 
federal work hours. 

Ongoing NPS list administration 
Daily monitoring ofNPSINFO 

6.2 
duties as needed. 

Administrator mailbox and response within 
3 business days to requests as needed. 

Present draft plan and outline of 
7.1 annual NPS report for TOPO Within 1 month of start of Option Period 3. 

approval. 

7.2 
Refine and finalize report outline Within 2 weeks of receiving feedback from 
based on comments from TOPO. TOPO. 

7.3 Draft annual NPS report. Within 3 months of finalizing report outline. 

7.4 Finalize annual NPS report. t Within 1 month of receiving feedback from 
TOPO. 

Propose draft schedule for TOPO Within 5 business days of notice by TOPO 
8.1 approval for developing NPS of need to develop any new NPS outreach 

outreach products on demand. material. 
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8.2 Produce draft NPS outreach In accordance with TOPO-approved 
products. schedule. 

8.3 Finalize NPS outreach products.t 
In accordance with TOPO-approved 
schedule. 

OPTION PERIOD 4: 

Task 
BENCHMARK/DELIVERABLE Schedule 

No. 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business days 

1.5 Revise QAPP ifnecessary. 
after receiving written technical direction; 
finalize revised QAPP 6 business days after 
receiving comments from EPA. 

2.1 Kickoff meeting for option period. 
Within 10 business days of start of option 
period. 
Monthly or as needed (less than monthly 

Status discussions with TOPO and 
requires TOPO approval); draft summaries 

2.2 
written summaries. 

provided within 5 business days of each 
discussion; final summaries provided within 
5 days from any TOPO comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days of 

Notification to TOPO of problems, discovery of problems, delays or questions. 
2.4 delays or questions, including QA If notifying by phone or other non-written 

problems. means, send follow-up email within 3 more 
business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a draft 

3,1 
draft success story. 

success story from TOPO. Continuous 
through end of contract. 

Prepare draft final success story for 
Within 3 business days of receipt of a 

3.2 
EPA review & comment. t 

completed draft success story from TOPO. 
Continuous through end of contract. 
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Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOPO. Continuous through end of 
HTML formats. t contract. 

3.5 
Develop draft fact sheet from Task 
3.4. (See baseline year.) t 

By Dec. 31,2017. 

Finalize fact sheet from Task 3.5 & Within 2 weeks of receiving comments 
3.6 post 508-compliant PDF on from TOPO on the draft fact sheet from 

Success Stories website. t Task 3.5. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction from 
stories that were not incorporated TOPO. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction from 4.2 map in NPS Success Stories 
TOPO. 

Database that shows these 
highlighted segments 
Create connection between NPS 
success stories and GRTS 319 

4.3 
projects to allow EPA and states to Within 1 month of technical direction from 
"tag" all 319 projects that TOPO. 
contributed to each NPS success 
story. 
Develop schedule for producing 3 

Within 10 business days of start of Option 5.1 issues ofNews-Notes for Option 
Period 4 for TOPO approval. 

Period 4. 

Draft editorial plan for review by 
In accordance with TOPO-approved 

5.2.3 the newsletter's managing editor 
(TOPO). 

schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOPO-approved 
acceptance by the TOPO. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOPO-approved 
TOPO. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOPO-approved 5.4 review are received from the 
TOPO) for acceptance by the 

schedule. 

TOPO.t 
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Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOPO for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOPO's approval 
Calendar web page. of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of start of Option 
NEWSNOTES, that will assure Period 4; update as needed. 
year-round support during regular 
federal work hours. 

Ongoing NPS list administration 
Daily monitoring ofNPSINFO 

6.2 Administrator mailbox and response within duties as needed. 
3 business days to requests as needed. 

Present draft plan and outline of 
7.1 annual NPS report for TOPO Within 1 month of start of Option Period 4. 

approval. 

7.2 
Refine and finalize report outline Within 2 weeks of receiving feedback from 
based on comments from TOPO. TOPO. 

7.3 Draft annual NPS report. Within 3 months of finalizing report outline. 

7.4 Finalize annual NPS report.t 
Within 1 month of receiving feedback from 
TOPO. 

Propose draft schedule for TOPO Within 5 business days ofnotice by TOPO 
8.1 approval for developing NPS of need to develop any new NPS outreach 

outreach products on demand. material. 

8.2 
Produce draft NPS outreach In accordance with TOPO-approved 
products. schedule. 

8.3 Finalize NPS outreach products.t 
In accordance with TOPO-approved 
schedule. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with 
contract requirements. See contract clause F.2, F.3, and J.2 "List of Attachments, Number 
2 - Reports of Work". 

Requirements specific to this Task Order are as follows (See Task 2.3): 

The contractor shall provide a summation of the customer support and other activities 
performed during the appropriate month. The summary shall include, but not be limited 
to, the number of customers assisted along with associated organization (state, region, 
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public, etc), and generalized types of customer support offered. The contractor shall also 
provide any challenges met in providing customer support during the appropriate month. 
In addition, the contractor shall identify QA activities performed to support 
implementation of this Task Order, problems encountered, deviations from the QMP, 
QAPP, SOPs, checklists, or other QA guidance, and corrective actions taken. 

E. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as contractor employees by name 
and organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency's official representative. 

The contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the Task Order Manager. 

F. ATTACHMENTS: 

This section provides additional detailed project background or other necessary reference 
materials for contractor performance. 

Attachment A: Format and Content for Section 319 Success Stories 

G. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately notify the EPA Contracting Officer, PO and TOPO of 
any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in 
cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room 
charges for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA of the potential to 
reach this threshold, the contractor shall not proceed with the task(s) until authorized to 
do so by the Contracting Officer. 

H. VALIDATION OF TASK ORDER J,>ELIVERABLES FOR SECTION 508 
COMPLIANCE 

The contractor shall support the TOPO in conducting a "Final Deliverable Validation" to 
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) 
related to "electronic and information technology (EIT) deliverables." The contractor 
shall furnish certification, in writing, to the TOPO that the contractor has complied with 
EP AAR Clause 15 52.211-79 "Compliance with EPA Policies for Information Resources 
Management" (Reference Contract Clause C-1 ), including the requirement that all 
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electronic and information technology (EIT) deliverables be Section 508 compliant in 
accordance with the policies referenced at www.epa.gov/accessibility. Reference 
Contract Clause- I (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 

J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES 

In the event that the Task Order reaches 30 days prior to the end of the period of 
performance in a given period and the contractor assesses that the deliverables will not be 
able to be completed, the contractor shall notify the TOPO and the CO immediately. 
Within 5 days of said notification, the TO PO in coordination with the CO, will provide 
technical direction concerning use of the remaining funding to prepare draft deliverables, 
interim work products, and ·any necessary working files in an electronic format which is 
supported by EPA. 
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ATTACHMENT A 

Format and Content for Section 
319 Success Stories 

June 21, 2007 
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Outline of Success Story with Examples 

lltle ••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••~~ 

W aterbody Improved •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 3 2 

Problenn ••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••~j' 

Project Highlights ••••••••••••••••••••••••••••••••••••••••••••• ••••••••••••••••••••••••••• 38 

Results •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••~!J 

Partners and Funding 111.11111111111111111111 •• 11 •• 1111111111111 ... 1 .. 1111 1111111111111171 

Photos •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• fl~ 

Table/Graph/Chart. 111111.1.11.11.1 •• 1 •• 1.1111.111 ••• 11111111.1111. i. 11111.1111111111111193 

Contact Information 11111.1111111.111 •• 1 •• 11 •• 111111111111111.11111.111111.1 II 11.1. 1.. 10~ 

Each story should run 1-2 pages in length, addressing all of the information identified in each 
category below to the extent possible (aim for a maximum of950 words). The story should 
provide a clear, succinct summary in plain language so that the general public will be able to 
understand. Use a non-technical, plain language description or definition (or photo) that 
demonstrates the meaning. Please note that all examples below are excerpted from published 
Success Stories. 

I. TITLE 

( 1) Create a brief title that uses a verb. 

Example: 

Stream Restoration Efforts Reduce Impacts of Acid Mine Drainage 

II. WATERBODY IMPROVED (one paragraph) 
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l'T'EMS IN GRI~J,:N ·roBE.: FlLIJ·:D IN BY 'fASK ORDER PROJECT OFFICER 

(1) What was the water quality problem? 
(2) What was done to address the problem? 

Tracking Number: __ _ 

(3) Did the waterbody improve or was it removed from the state's 303(d) list? 

Example: 

The North Fork. of the South Sranch. ofthE) Pgt()m<i!c. River i~. a sgenic trout ~tf.E)~m. in the 
headwaters of the Potomac River in northeastern West Virginia. Water in the North Fork had 
high levels of fecal coliform bacteria,· primarily from agricultural runoff .from beef and poultry 
farms. Over 85 percent of farmers in the watershed worked togethertpccmstruct animal wastE) 
storage facilities, establish riparian buffers, and implement a range of other best management 
practices (BMPs) at the farms. As a result, the stream now meets its designated useand is no 
longer impaired by fecal coliform bacteria. 

III. PROBLEM (generally two paragraphs) 

(I) Specify the location ofthe waterbody, and, if relevant, geographic connection with other 
streams/rivers. 

(2) (a) What year was the waterbody put on the 303(d) list? (b) What beneficial use was not 
met? (c) Which parameter was the cause of the listing, if known? (d) If not identified in 
the listing, what pollutant(s) is believed to have been responsible for the impairment? 

(3) What specific segment (and/or length) of the waterbody was listed? 
(4) Describe the source(s) ofthe problem and specify category and subcategory (e.g., 

agriculture, cattle with access to streams). 
(5) If desired, list any major study that may have documented the problem. If data is 

available, include monitoring results that showed the water quality problem. 
(6) Was a TMDL done? If so, please provide information (e.g., the waterbody was listed for 

[insert parameter here], and the TMDL said it was necessary to meet a target of [insert 
concentration or loading] to achieve water quality standards). 

(7) What is the water quality goal or water quality standard that needed to be achieved to 
address the problem (e.g. rolling 7 day maximum average of 64°F)? 
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---~~~------------ ------------------·-···········-- -------- ·-~-·- ·-··· .. ······-----------------· 

ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER PROJECT OFFICER Tracking Number: __ _ 

Example 1: 

Cobbossee Lake (short for Cobbosseecontee ), a large 5238-acre lake in central Maine, is 
valued by people for fishing, swimming, boating,andwildlife . .Oneof11;~;til)~'spremierbass 
fishing lakes, Cobbossee Lake is also a secondary source of drinking water tor Maine's 
capital-· Augusta. 

In the 1960s water quality in Co?bossee Lake began todeteriorate. Elevi tednutrient(i.e.J 
phosphorus) levels spurred the growth of noxioris"·bltie-greeri alga:t~; whieb retluced;\ vater " ic\ ;;, 

clarity, formed green surfacescums,and d~pletedoxygen in th.e bottO,Jl:l ,;¥'!i1e~~'l;9ftbe}~k~: ; 
The excess phosphorus in Cobbossee. Lake's watershed wascaused b)l ,sgH ~~p~iop11n~ruBo~f 
from agricultural, residential, and commercial Jands, and the gradual con'Versiofi. of forested ···.· · 
land into developedland. The other signifipant source ofphosphoru~pa~e ~fol11 
AnnabessacopkLake, immediately ,upstr~am of Cobpossee .. Atone time;Aqnab~ssacook 
received sewage discharges fromthetown ofWirithrop, and this nutrient;;. rich sewage<;aused 
algae blooms. Although sewage discharges-to AnnabessacookLake. wer~eHminatedby ... l977; ........ : 
the phosphorus in the lake's sediments continued to recycle and flow intoCobbossee Lake. · ·. 

. _-,_ .. :{ 

The Total Maximum Daily Load (TMDL) assessment developedforCobbosseeLakein 1995 
estimated that two-thirds of the external phosphorus load came fromthe ll}ky.'s direct32-
square-mile watershed, and one-third came from the indirect upstream watefsh¢d. Agricttittite 
accounted for about· 60percent of the . phosphoru~ and developed htnq~ ~¢96'-lnt~d ~()ri~;tbo\ltfl-9 i:: 
percent of the phosphorus load. TheTMDL showed ~hat in-la~.e phosph9ru~ ne~de~ tp b~ .• ••• :. · ... -. 
reduced to 15 parts per billion (ppb ), or 5,904 kg P/yr, for Cobbossee to attain Maine's water · /· 
quality criterion· for water· clarity (more than 2 meters· ofSecchiDisc,Transparenc)l). ·{i 

Example 2: 

FurloBg. Creek.,.flows t~ro~gh· · ·Mackinac .• C.~urity in Michigan's···Upper ···Pe#in$ui~. ···· ·s\1rveys·.····· 
·conducted in 1989 found diverse fish and macroinvertebrate communitie.s iti the creek. ,By 
1999, however, cattle grazing on private property · had unrestricted acces,s to. the, cr~ek. Thy 
animals walked in the creek and trampled riparian vegetation, causing excessive instream >' ' 

habitat disturbance and sedimentation. .· · 
. . 

Subsequent creek monitoring revealed low fish ~nd macroinv6rtebrat~ 'Ji~e~sity. POliUti<Jil:> . 
sensitive insectfamilies (e.g., caddisflies, $toneflies, and mayflies)ancl P$Q\Spycies (e.g.; · 
rainbow trout) )Nere absent oryeryrare. Thy$e aqua~ic life ,support intP~~nn~nt$. lt?cl Iylippigan 
to place a 4-mile segment of Furlong Creek on its 303(d) list in 1996.. .· · 

IV. PROJECT HIGHLIGHTS (generally two paragraphs) 
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ITI.\MS IN GRI:I·:N TO Br: FILIJ]) IN BY TASK ORDER PROJECT' OFFIC.ER Tracking Number: __ _ 

(1) What major BMPs /activities addressed causes of pollution and demonstrated instream 
improvements? 
(2) Who were major partners in the effort? 
(3) During what timeframe did the activities occur? 
(4) Was there a larger context ofa watershed I comprehensive plan? 
(5) Are there ongoing plans to continue improvement? 

Example 1: 

InAugust2001 EPA appro~ed··aTMDL for siltationthat•.called for a50 percentreductiqn in 
sediment delivery to the lake. To accomplish this goal; the Decatur County (Jonseryapiop, 
Board and the Decatur Soil and Water eonservation Districtproposedthe construction off\¥<:! 
large basins to slow sediment delivery originating from. gully ero~io11. 'fb.e Jowa.J)epartlnent · 
of Natural Resources' (IDNR) Nonpoint Source Pollution Program providec!further 
suggestions to address the problem using a watershed approach. As a result, the plan was 
expanded to include seven smaller sediment basins throughoutthe watershed.To further 
stabilize the shoreline of Slip BluffLake, the Iowa Department of Transportation andthe 
Iowa Department of Agriculture and Land Stewardship, Division ofSoil Conservation 
(IDALS-DSC), provided funds to riprap portions of the shoreline .. 

To ensure the continued success of this project, the Decatur County (Jonser:yation f3oarq 
maintained the projectby planting additional seedings in exposed soilonthe constructed 
sediment basins. 

Example 2: 
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An educational effort on reducing fertilizer and chemical usage targeted landowners and 
highlighted the benefits of potential cost savings. One-on-one. meetings t;ln(j puplic se~sions 
were held to teach. peanut and alfalfa growers integrated pest managernenftechniq~~s 
including proper weed and insect scouting, determining pest thresholds, interpreting soiFtest 
reports and proper fungicide • use. Demonstration BMPs illustrated techniques to manage 
vegetation; exclude cattle from riparian zones; and reducenutrient,p~sticid~, a9d~e9.im~nt 
loading. BMPs implemented from 19.95to 2002. included reducedtiUageplanting. inip~anut 
fields, riparian fencing, alternative livestock water source construction, grade stabilization 
structures, diversion terraces, deferred grazing, rotational grazing, and revegetatiorl in riparian 
zones. 

V.RESULTS 

(1) What water quality goals were achieved? 
(2) Was the waterbody delisted? If so, which year was it delisted, or when does the state expect 
to delist the waterbody? 

Note: EPA may count this waterbody as being "partially or fully restored" for 
Strategic Plan purposes (Category 1 story) even if the waterbody has not officially 
been removed from the 303(d) list, as long as the story demonstrates that actual 
restoration has occurred and the state has nominated that the waterbody be delisted 
in the next 303(d) cycle. It is not sufficient to merely believe by the next 303(d) list 
cycle, that restoration will have occurred. 

(3) Were there load reductions in other pollutants that indicate progress? 
(4) Were any new ordinances or laws put into place as a result of the actions? 

Example 1: 

By 2003 .biological integrity and habitat at BlueSpring Creek had improved,asmeasuredby 
thehigher div~rsity and types ofmacroinvertebrates such as insects, crayfish, snails, and 
clams ...... indicators of good waterquality. Almost twic.e as manyEPTf~miHe~ (a c~tegory of 
insects used· to measurewaterquality) were pre~e~t in .. ?993.{11• Ef'T) tgani!n ] ~~.~ (61::~n. 
and 25 different taxa were cpUectedin2003as compared to 15 different taxa found in.t9.99. 
Eight of these families are intolerant of·pollution. These.metricvaluesrepresentthehighest 
s.corepossible (15) out of afamily-level biological·reconnaissance(biorecon)ind~xthCit 
considers scores from 11 to 15 indicative of a non-impaired • biological. com111.unity .. The habitat 
assessment score had improved from 114 in 1999, which is considered inadequate in the 
ecoregion, to a score of 136-well above the target habitat score of ·123, which indlqatesa 
healthy biological population in the ecoregion. As a result, Blue Spring Creek vya~r~rn9Y~9 
from Tennessee's 303(d) list in 2004. · · 

••••••••• 

Example 2: 
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The Bass •Lake restoration project achieved }'MDP t~rgets byreclwcingt!}e. ~Y¢tage 
phosphorus. conce.ntrations .from490 pg/Ltq .}Q/f,glp, . andthe.la;kewt!l. P:~ f:~Q19Yed 
from the state's 303(d) list.in thei nextlisting cycle. Farmers' ga~icip~tio.? iJlp~trlent 
management planning should reduce nutrient delivery from cropped ateas 'ift tne 
watershedeven further. 

······ 

The alum treatment dramatically reduced total phosphorusinBass Lake. Withoutthe 
high concentration of phosphorus to feed on, heavy blue-green algae bldoms no longer 
cover the lake and water clarity continues to improve. Secphi>diskrea~Hngs;ha¥.~ ·< ·. 
:~--~.,~r~ r-~~ 1~~~ •t..~- 10 r~~• 1...,_r~-~ +t..~ --~ : ~~+ •~ .. _ •~ '"If\ r~~• .--~ .. ;,:-~ r. ~ 1. ; ~1\f\-1 · 

Example 3: 

Between March and October of both 2003 and 2005, ADEM collected dissol~ed 
oxygen data at three sites on the impaired segment of the Flint River. The agency also 
coHectedc.ontinuous dissolved oxygen data at two of the sites d.uring July 2,005. 

As shown in the following table, only two monthly ineasureinerits(4.~ rrig;L an&4.97 
mg/L)fell below the stateminiinurn criterion of5.0111g/Lforthepllblic ,.w~tej:}suppl)' < 

and fish •and wildlife designated water use plassification.s. F1.1rth~nnof.~ ; : t;~,o~.~ ~f ~~ 
continuous dissolved oxygen measurements ',\'ere below the minimum 9.tite~ipp.. . 

ADEM's assessment methodology stipulates that conventional water quality . 
parameters, including dissolved oxygen, may not exceed waterqu.ality sta.n,d~rds ll19r~ 
than lOpercent of the time in waterbodies designated as public water suppl)' and'fisll . 
and wildlife resources. The data demonstrate that this 28-milesegmentdfthe:river •·-
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The accompanying table compares key Whetstone Brook biomonitoring results with Class B 
water guidelines. Data highlighted in bold indicate the waterbody's failure to meet aquatic life 
support biocriteria for Vermont Class B waters. These data led to Whetstone Brook being · 
added to Vermont's 303(d) list in 1998. 

The monitoring team reassessed the segment in 2002 and found significant biological 
improvement. However, before 2004 (when Vermont revised. its listing 1Uethodolo.gyfg.r 
impaired waters), a waterbody could not be removed from the.state's imp~ired1istuntil2 
years of biological monitoring data showed compliance with ~ater qualit~stap~~r~s; Such 
compliance was confirmed in 2003. The EPT richness, BI values, and otherbiological 
indicators for both years remained well withinthe Class Bguidelirte.Irfaddition,theteam 
found no evidence of oil sheens either year. 

Because of these findings, VT DEC concluded that oil/grease no longer irnPI:lired Whetstone 
Brook's aesthetic and aquatic life uses. As a result, Vermont removed the waterbodyfrotllits 
303(d) list in 2004. Whetstone Brook is scheduled to be monitored again in 2008. 

VI. PARTNERS and FUNDING 

(1) List specific partners who contributed to the improvements in the waterbody. 
(2) List specific amounts of Section 319 dollars dedicated to the project (mention total amount 
over the lifetime of the project). 
(3) What did the Section 319 dollars support? 
( 4) If Section 319 grant money was not used for the project, please describe the involvement in 
this project by any staff member who works in the states' nonpoint source program, if applicable. 
Additionally, was the project patterned after any other projects that have been funded by Section 
319? The objective here is to try and link 319 program elements to the success of the project. 

(5) Identify other matching sources of funding (e.g., state agricultural funds, USDA/EQIP, SRF, 
and local/private if such information is available). 
(6) Please provide GRTS numbers (9 digit grant number) if applicable. GRTS numbers are for 
internal tracking purposes only and will not be included in the story. If the Region or State is 
unable to provide this information, HQ will attempt to match up project with GRTS numbers. In 
this case, please provide project name. 
(7) BONUS question: What Congressional District does the waterbody reside in? This is for the 

purposes of tailored mailings to congressional members, which are frequently requested by 
Office of Water management or by the Office of Congressional and International Relations 
(OCIR). If the state cannot provide this information, Headquarters staff will attempt to determine 
the District number. 
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Example 1: 

The cooperation of28 members of the LVWCC, representinglocal,j~ate, ~h~ federal 
agencies, local environmental groups, businesses, and interested citizens, was essentiaHh the 
creation of a comprehensive management plan for the Las Vegas Washo Volunteers .also 
played an important role in the project, providing theneeded.Iaborfor wetland apdriparian 
pla~tings and,invas,ive .vegetatioprem?v~J. Th~ oyeral~}:o~t.~g..i~B,t~m.e¥~ ~~~4f~rx!J>ts ....... · 
projected to be appro)\tmately $127mllh(;m through 2011 . .•..... ··· .. ··• ·.·..•. · • .. ·· .. ·••·····.···. . -- - . - . - - -- - - . . ; ' ' ~ . 

As of 2006, $33 million has been spent ori CAMP implementation: Appro:Seimately,$600~000 
of section 319 funds was used to support construction of erosion coqtroJS.t~upt):.l;fes; bank. 
revegetation, and public outreach efforts. Participating agencies contrib\Jte<i $J-.$. rnillion 
during the 2005-2006 fiscal year. 

Example 2: 

Partners involved in the effort were North Carolina Division of Water Quality, Soil ahd Water 
Conservation Districts, North Carolina Division of Soil and Water Conservation, NOrth carolina 

.·•· Cooperative Extension, .. u.s ... Department of Agriculture'sNaturai .Resources C9P~~~ation 
Service, North Carolina .Department of Agriculture, North carolina. Farm Bure~u, ·North 
Carolina State University, and agriculturalcommunit}'"and·commodity groups;;The North 
Carolina En~ironment M~nagement c.o~missio~ brought together;st.~~~,~olq~~- gf~9P~ ~~~t .. , 
affected parties and prov1ded the part1c1pants w1th a chance to expre~s d1ffermg v1ewpo1nts . . ··· .... 
Stakeholders involved in the process included environmental groups;. mLihiCipaliffes:p ; . : N < 
developers, businesses, and the public. The Nqrth Carolina Agricylture . ()o~t §.h~r(;l prqgf~Jl'l., 
administered by the Division of Soil. and Water Conservation (DSWC), c6ntrib~tea $12:5 ·.·· · · 
million between 1992 and 2003. Another DSWC-admini$tered program, the federal 
Conservation •Re$erve Enllancement Program. ha~ qbligated approximately ~e~rlJDil!io.n iQ 
the Tar-Pamlico ,River Basin since 1998 .• Between 1995 and 2003, approximatelf$2.67 million .• 
in Clean Water Act ·section ·319 expenditures sUpported .a variety of nonpoinfsourc~ projects 
in the Tar-Pamlico Basin , including BMP demon$tration and .implement~ti9P· ~ec:;mryic:;al . < > 
assistance and education , GIS mapping, development and dissemination of accounting toOl$, . 
and monitoring. As part of the Phase I Agreement, the area's Point Source Association,·b0th ··• 
contributed funds and acquired a section104(b)(3) grant foragrict~ltl.gal .BMP,implement(:lti()n • •....• 
The combined total of their contributions was $850,000 in nutrient-redlldrig BMPs in the ·· · · .· .. · · 
basin. · · 

Photos: 
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Provide 1-2 photos of BMPs that illustrate the project actions. Photos should be of a type that 
helps illustrate the problem and/or the solution. Please provide a brief caption that explains and 
provides the context ofthe illustration. Photos should be 300 dpi resolution when printed at 3" X 
3 ". Occasionally, the contractor can utilize photos with less resolution, but if that is not possible, 
the story will have to be published without a photo. 

Example: 

Table/Graph/Chart: 

If data is provided that documents improvements in water quality, please label axes, indicate 
water quality target/endpoints, and provide brief caption that explains the data. Please attach 
graphs as separate files, if possible. 

Example 1: 

Chase Brook Biomonitoring Results 

Sampling site Date Assessment EPT Density Individuals 
rating (individuals/m2

) from 
Oligochaeta 

(%) 
1.2 9/14/1993 Fair 15.0 357 10.6 
1.2 9/20/1994 Fair 22.5 584 23.8 
1.2 10/6/1998 Fair 19.0 493 11.7 
1.2 9/18/2000 Very good 19.0 673 2.4 
1.2 9/2/2002 Good 16.7 1253 1.4 

SOW Template 020 12008 Page 9 of44 



ITEMS IN GREEN TO BE FJLLED IN BY TASK ORDER PROJECT OFFICER Tracking Number: __ _ 

Class B Guideline I > 16.0* > 300 < 12.0 

*Vermont Class B Guideline for EPT was 18.0 until the state changed it to 16.0 in 2002. 

Example 2: 

SANOY CREEK. 

~HIIIMntYHt 

A stream is considered impaired due to turbidity if 1 0 percent or more of the seasonal base flow water 
samples exceed 50 NTUs (based on five years of data proceeding the assessment year). The FWP 
designation is now fully attained. 

Example 3: 

""' 
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c: ,g 
8 200 
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Geometric: mean=25 
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Pre Post 

""'800 .. 
E Geometric: mean=76 

8600 ... • 
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c ,g 
8200 

0 

Pre Post 

Boxplots Indicate the lnterquartlle range (25th-75th percentile) and median of the data In each of two periods: "Pre" 
contains data from August 1999 to January 2001; "Post" includes data from July 2001 to May 2005. The red line Indicates 
the geometric mean above which the beneficial use Is not achieved. There were significant reductions In mean levels of 
both E. coli and Enterococcus bacteria. 

CONTACT INFORMATION: 
Provide a contact name, agency, phone, e-mail address. Use your discretion on including a 
Regional, State, and/or local project contact(s). 
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Example: 

Jane Doe 
State Environmental Department 
xxx-xxx-xxxx 
Doe.Jane@xxxxx.xxx 

WQ-10 

Tracking Number: __ _ 

Measure Language: Number of waterbodies identified by States (in 2000 or subsequent years) as 

being primarily nonpoint source (NPS)-impaired that are partially or fully restored. (Cumulative) 

Type of Measure: Target measure; cumulatively reported 

Measure Contact: Lynda Hall, EPA Office of Wetlands, Oceans, and Watersheds 

hall.lynda@epa.gov I (202) 566-1 210 

Measure Definition 

Terms and phrases: 

• By fully restored, EPA means that all designated uses are now being met. 

• By partially restored, EPA means either of the following two conditions are being met: 

a. A waterbody that has a use that is initially impaired by more than one pollutant, but after 

restoration efforts meets the criteria for one or more (but not all) of those pollutants, or 

b. A waterbody that initially has more than one use that is less than fully supported, but after 

restoration efforts one or more (but not all) of those uses becomes fully supported. 

Methodology for computation of results: Since the main refe rent for this measure will be State 303(d) 

or Integrated Reports, States which did not submit 2000 303(d) lists may substitute the 1998 list for 

their base year. "Waterbodies" therefore refer to 303(d)-listed segments or category 4 or 5 waters on 

the Integrated Report. The measure is meant to include not only waterbodles restored by 319-

funded projects, but instead counts all primarily NPS-impaired waterbodies that a state fully or 

partially restores, regardless of funding source. Waters listed after 1998/ 2000 which are then de

listed from the 303(d) list (for some or all pollutants) or which move from categories 4 (which 

includes waters impaired by "pollution") or 5 to category 1 or 2 may also be counted against this 

measure. In other words, although 1998/2000 is the base year, the 303(d) lists for those years need 

not be the only referent lists. 

On an ad hoc basis, EPA may approve counting a waterbody against this measure that has been 

partially or fully restored, but not yet removed from the 303(d) list. This will only occur if the water 
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has actually been restored (i.e. meeting water quality standards); EPA will not count cases where the 

State merely believes the water will be restored by the time of their next 303(d) listing. 

Please note that a waterbody cannot be counted simply because it has been de-listed from a state 

303(d) list, or moves from categories 4 or 5 to 1 or 2, for reasons other than actual restoration (e.g., 

it is determined that it was inappropriately listed in the first place, it has a TMDL done for it, etc.). 

There may be times when a waterbody does not actually change categories, but a use has been 

restored. Take the following situation: a waterbody is listed under both categories 2 and 5 in one 

reporting year, and then under these same categories the next reporting year, even though one of 

the water's uses has gone from not supported to fully supported. For example, if a waterbody has 

three uses, and in the first reporting year has one use fully supported and two uses not supported, it 

might be listed under both categories 2 and 5. If in the next reporting year, one of the two uses that 

was previously not supported becomes fully supported, then the waterbody would still be listed 

under categories 2 and 5 - but a use will have been restored (i.e. the bar for "partially restored" will 

have been met). If a use has actually been restored, then this waterbody may be counted against this 

measure, regardless of whether or not the categorization of the waterbody stays static. 

In addition, a waterbody will not be counted towards this measure if no specific management 

activities have been taken (by any party) within the watershed to improve water quality. Furthermore, 

a waterbody cannot be counted twice under this measure if it goes from impaired to partially 

restored, and then from partially restored to fully restored. Any given waterbody may only be 

counted once under this measure. For a waterbody to be counted as "partially or fully restored," it 

must be described by a story on EPA's NPS Success Story Website 

(http ://www.epa.gov / owow/ nps / Success319!). On the Success Stories website, the heading "Stories 

about partially or fully restored water bodies" is the section that refers to this measure. Without such 

a story, the water will not be counted against this measure. 

Success stories submitted for States or Tribes should be 2 pages or less and include the following: 

Title 

Problem 

Project Highlights (description of restoration efforts that led to delisting) 

Results (monitoring data or a narrative description of improvements, consistent with state 

303(d) listing and delisting methodologies) 

Partners and funding 

Photos and / or Table/graph/chart showing water quality data (where applicable and available) 

GRTS project number(s) (where applicable) 

Year waterbody listed or de-listed (or proposed to be de-listed) from 303(d) list 

Contact information 

For detailed information in developing Success Stories, refer to the following document. (11 pp, 

2 85 K, About PDF) 
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A story may include more than one waterbody, where appropriate. 

As for determining whether or not a waterbody is "primarily" NPS-impaired, this will be left to the 

best professional judgment of the States. EPA does not expect that the State should do a detailed 

analysis when making a judgment on whether a given waterbody is "primarily" NPS-impaired, when a 

precise determination would be exceedingly difficult (such as, for example, when a single listed 

water moves through both permitted MS4 areas as well as through non- permitted areas) . 

WQ-SP12.Nll measure connection: Under some circumstances, a WQ-1 0 waterbody may be 

included within a 1 2 digit watershed for reporting under WQ-SP12.N 11 (watershed improvement). 

Consult the detailed definitions for both measures to determine whether a particular waterbody is 

eligible under both measures. 

Units: The target of 700 waterbodies by 2012 refe rs to partially and fully restored waterbodies 

combined. 

Universe: There is no universe of NPS-impaired waterbodies for this measure. Although the base 

year began with the 2000 303(d) list or Integrated Report, the universe of NPS- impaired waterbody 

segments shifts with each new 303(d) list or Integrated Report, since this measure allows inclusion 

of listed segments beyond the 2000 impairment lists. 

Baseline: 1 5 -The base year in which the first 11 Success Stories were posted to the website was in 

FY 2005. 
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PERFORMANCE WORK STATEMENT 
TSA WP Contracts Task Order Solicitation 

EP-C-12-055 
Task Order 0015 

Technical Support for Nonpoint Source Outreach and Communications 

A. BACKGROUND: 

The contractor shall provide support in preparing materials for communications and 
outreach to promote Clean Water Goals in EPA's Strategic Plan, and programs for 
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The 
purpose of this Task Order is to provide support for the transfer of information about 
effective nonpoint source (NPS) programs, projects, and policies to a wide audience, 
ranging from EPA and other federal agencies, state and local governments, 
environmental groups, and the general public. 

Specifically, the contractor shall support the EPA in developing NPS success stories; 
populating a searchable database of these stories; developing issues ofNPS News-Notes; 
co-administering EPA's NPSINFO electronic discussion list and NEWSNOTES 
electronic notification list; developing a highlights report for the national NPS program; 
developing NPS outreach materials (e.g., fact sheets); and creating, updating, and 
migrating Web pages for the NPS Control Branch. 

Regarding Task 3 (Develop Nonpoint Source Success Stories): 

Since FY2005, EPA has published approximately 300 NPS success stories which 
describe the partial/full restoration of more than 435 waterbodies. This task shall provide 
support for the continuation and augmentation of the Nonpoint Source (NPS) Success 
Story website at www.epa.gov/nps/success. 

Regarding Task 4 (Support Efforts to Finalize and Maintain NPS Success Stories 
Database): 

As EPA's catalogue ofNPS success stories has grown into the hundreds (see Task 3), 
EPA began working to more systematically organize key information in these stories to 
efficiently sort them according to various attributes to provide insight about common 
characteristics of successful restoration efforts. EPA has worked with contractors over the 
past year to develop the NPS Success Stories Database within the existing Section 319 
Grants Reporting and Tracking System (GRTS) Web application 
(www.epa.gov/nps/grts), the Agency's primary tool for management and oversight of the 
EPA's NPS Pollution Control Program. This new database, housed in GRTS, will now 
contain an individual entry page for each published NPS success story with a number of 
data fields to track key information. Database users will be able to sort and filter NPS 
success stories using the information in these and other data fields. The contractor shall 
be responsible for continuing populating the NPS Success Stories Database with 
information from the remaining NPS success stories whose information was not entered 
under EPA's previous contract (approximately 25). The contractor shall also populate the 
database with new stories developed under Task 3. 
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Regarding Task 5 (Support for Nonpoint Source News-Notes): 

EPA has produced a national NPS newsletter titled Nonpoint Source News-Notes, which 
has completed 94 issues through May 2013, all of which are available online at 
www.epa.gov/newsnotes. The contractor shall be responsible for supporting EPA in the 
development of new issues of this newsletter. 

Regarding Task 6 (Co-administer EPA's NPSINFO and NEWSNOTES electronic lists): 

EPA hosts the NPSINFO electronic list, an email-based discussion group for 
professionals interested in exchanging ideas about nonpoint source pollution control and 
management. A community of more than 2,300 individuals from federal, state, and local 
government and numerous public and private organizations uses NPSINFO to share 
information on how to combat NPS pollution. More information about NPSINFO is 
available at www.epa.gov/nps/npsinfo. EPA also maintains NEWSNOTES, a group 
email notification list for alerting subscribers ofNPS News-Notes when new newsletter 
issues are ready for viewing or downloading. The contractor shall support EPA in the 
ongoing maintenance of these lists. 

Regarding Task 7 (Support development of a highlights report for the national NPS 
program): 

The 1987 amendments to the Clean Water Act (CWA) established the section 319 NPS 
management program. Under section 319, states, territories and tribes have received 
annual grant funds since 1990 to implement state NPS management programs that 
support a wide variety of activities. Although states are required under section 319 to 
produce state-specific annual reports, to date, there has been no report that highlights the 
CW A Section 319 program nationally. EPA recognizes the value in producing a national 
highlights report, which it plans to begin producing under this Task Order. For more 
information on section 319 of the CWA, see www.epa.gov/nps/319. The contractor shall 
support EPA in the development of these reports for the national NPS program. 

Regarding Task 8 (Provide general NPS outreach support on demand): 

By definition, NPS pollution is not regulated by federal permits, yet polluted runoff is the 
largest remaining water quality problem in the nation. It is the cumulative result of 
countless voluntary actions and land use activities, from agricultural, timber, urban, and 
other sources. Outreach is vital to minimize and reverse the damage from NPS pollution. 
More information on NPS pollution and outreach messages to control it are available at 
www.epa.gov/nps. The contractor shall support EPA in the development ofNPS outreach 
materials on demand in a fixed level of effort. 
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B. TASKS 

Task 1 - Quality Assurance/Quality Control 

Quality Assurance (QA) is an important component of EPA's work to assure that 
minimum quality standards are attained. The contractor shall follow the Quality 
Management Plan (QMP) that has been customized and incorporated into this TSAWP 
contract. In addition, the contractor shall document the processes for Quality Assurance 
that it will follow for the tasks under this Task Order. EPA policy requires that an 
approved Quality Assurance Project Plan (QAPP) be in place before any work begins 
that involves the collection, generation, evaluation, analysis or use of environmental data. 
The work to be performed by the Contractor under this task order involves such 
activities; therefore, in order to comply with this requirement: 

1.1 -Within seven (7) business days after the kick-off meeting (Task2.1 ), the contractor 
shall prepare and submit for EPA review a draft Quality Assurance Project Plan (QAPP) 
documenting how quality assurance (QA) and quality control (QC) will be applied to the 
generation, collection, evaluation, analysis and use of environmental data. EPA will 
review the contractor's draft QAPP and provide the Contractor with written approval or 
written comments. The contractor shall write the QAPP using the active voice. The 
QAPP shall provide enough detail to clearly describe objectives of the project supported 
by the task order; the type of data to be collected, generated, or used under this task order 
to support the project objectives; the quality objectives needed to ensure that these will 
support the project objectives; and the quality assurance and quality control activities to 
be performed to ensure that any results obtained are documented and are of the type, 
quality, transparency, and reproducibility needed. 

The QAPP must be consistent with the guidance document, EPA Requirements for 
Quality Assurance Project Plans: EPA QA/R-5 (www.epa.gov/quality/qs-docs/r5-
final.pdf). 

1.2- The Contractor shall submit a revised QAPP within six (6) business days of receipt 
of the written comments on the draft QAPP, unless otherwise instructed by the EPA 
TOCOR. Under no circumstances shall work that involves the generation, collection, 
evaluation, analysis, or use of environmental data be performed until the contractor 
receives written notification from the EPA TOCOR that EPA has approved the 
contractor's QAPP. Any non-sampling/non-analytical work that involves the 
generation, collection, evaluation, analysis, or use of environmental data that is initiated 
prior to EPA approval of the contractor's QAPP must be performed in accor(jance with 
the approved QAPP. EPA may request the contractor to furnish written documentation 
from the Contractor showing that the contractor has complied with this requirement. 

All QA documentation, including the QAPP, prepared under this Task Order, shall be 
considered non-proprietary, and shall be made available to the public upon request. 

Additional QA Documentation Required 
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1.3- In addition to the QAPP requirements described above, for all major deliverables 
(e.g., technical support documents, study reports, study plans, etc.) produced by the 
contractor under this Task Order, a discussion of the QA/QC activities that were or will 
be performed to support the deliverable must accompany the deliverable. For newsletters, 
fact sheets (e.g., WQ-10 success stories), and reports that rely exclusively on secondary 
data, these can be in separate documents, rather than embedded in the deliverables 
themselves. This shall be at the TOCOR's discretion, not the Contractor's. 

The contractor shall immediately notify the TOCOR of any QA problems encountered 
that may impact the performance of this Task Order, with recommendations for 
corrective action. (See Task 2.4.) 

1.4- The contractor also shall provide EPA with monthly status reports of QA-related 
activities performed during implementation of this Task Order. These monthly QA 
reports shall identify QA activities performed to support implementation of this Task 
Order, problems encountered, deviations from the QAPP, and corrective actions taken. If 
desired, the contractor may include this as a part of the contract-required monthly 
financial/technical progress report. 

All written materials must be compliance with Section 508 of the Americans with 
Disabilities Act. 

1.5 -If, during the Period of Performance of this Task Order, the EPA TOCOR provides 
technical direction that revisions to the QAPP are determined to be necessary, the 
contractor shall submit a revised QAPP, including the revision summary, within seven (7) 
business days after receiving written technical direction to do so. When preparing this 
draft revised QAPP, the contractor shall ensure that it is written in an active voice, 
changes are presented in a track changes version of MS Word, and shall include a version 
history page that summarizes changes made. The contractor also shall provide EPA with 
copies of any modified SOPs or checklists. EPA will review the draft revised QAPP and 
provide the contractor with written approval or comments. The contractor shall provide a 
final QAPP that responds to EPA's written comments within six (6) business days of 
receipt of EPA's comments on the draft revised QAPP. 

Task 2 - Communications 

2.1 -Prior to beginning work on this Task Order, the TOCOR shall schedule a kickoff 
meeting with the contractor to discuss the tasks within this Task Order, the goals of the 
Task Order, and to review the schedule of milestones and expectations. The contractor 
shall participate in a kickoff meeting with the TOCOR either in person or via conference 
call to discuss the following: points of contact, roles and responsibilities, Quality 
Assurance protocols, time lines, the schedule of benchmarks, milestones and deliverables, 
establish dates and time for monthly calls, and monthly technical progress reports and 
general Task Order administrative information. The contractor shall not incur any 
additional billable costs other than those related to Task 1 and Task 2.1 until receipt from 
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TOCOR of written notification that EPA's Quality Assurance Officer has accepted the 
QAPP. 

2.2- The TOCOR will coordinate and set up regular status discussions (at least monthly) 
between EPA staff and the contractor's technical lead to discuss the status and progress 
of the work under this Task Order. The contractor shall participate in these discussions, 
which may either be in person or via phone, if face-to-face communication is not 
convenient to either party. The frequency of these discussions may be modified based on 
project status at the request of the contractor and only as approved by the TOCOR. 
TOCOR shall provide the contractor with one week notice of any scheduled status calls. 
All status discussions will take place during normal business hours: 8:30AM to 5PM 
Eastern Time. 
The contractor shall provide meeting summaries after the monthly discussions within 

five (5) business days in draft form for the TOCOR to review. The TOCOR will provide 
any edits and/or comments on the meeting minutes to the contractor within five (5) 
business days of receipt of draft summaries. Then, final written meeting summaries shall 
be provided within five (5) business days after receipt of comments from the TOCOR. If 
no edits or comments are provided by the TOCOR, the draft written summary will 
constitute as the final summary. 

2.3 -The contractor shall provide monthly progress reports on the status of all tasks in . 
this Task Order. These progress reports shall meet the requirements ofPWS Section D: 
Reporting, as well as the QA documentation requirements specified in Task 1.4. 

2.4- The contractor shall notify the TOCOR of any problems, delays or questions as 
soon as they arise, including immediate notification of any quality assurance issues. 
Problems, delays, or significant questions should be brought to the attention of the 
TOCOR in real time, but in any case, not later than three (3) business days. This 
notification may be sent by phone or email, but if transmitted by phone, the contractor 
shall send a follow-up email to the WAM within three (3) more business days, describing 
the problem. 

Task 3- Develop Nonpoint Source Success Stories 

The contractor shall prepare materials (i.e. NPS Success Stories) for Communications & 
Outreach to promote Clean Water Goals in EPA's Strategic Plan, and programs for 
protecting and restoring surface water quality in wetlands, oceans, and watersheds. The 
Communications and Outreach Materials shall be prepared in accordance with 
Attachment A, "Format and Content for Section 319 Success Stories". 

Specifically, this task shall provide support for the continuation and augmentation of the 
Nonpoint Source (NPS) Success Story website. This site (www.epa.gov/nps/success) 
highlights examples of nonpoint source pollution-impaired waterbodies where 
implementation ofNPS control and restoration projects has led to documented water 
quality improvements and/or removal of the waterbody from a state's Clean Water Act 
(CWA) 303(d) list. The site includes stories about projects that have received CWA 
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section 319 funds, and in many cases other funding sources dedicated to solving NPS 
impairments. 

EPA estimates that, as of Aprill4, 2011, at least 33,820 waterbodies are primarily 
impaired by nonpoint source pollution. This represents 76% of all 303(d)-listed waters 
for which TMDLs have been completed. EPA's Nonpoint Source program is currently 
working with the states to review the status of waterbodies that are listed as NPS 
pollution-impaired. Although the 1998/2000 state 303( d) list is the base year EPA uses to 
measure progress, waterbodies listed after these dates are also candidates for featuring on 
the section 319 success story Web site if the water body has improved due to NPS control 
efforts. 

Success stories are placed into 1 of 3 categories, depending on how the waterbodies 
demonstrate water quality improvement: 

• Category 1 includes stories about previously impaired waterbodies that once again 
achieve water quality standards for one or more pollutants (i.e., nutrients, 
sediment, mercury, etc.) and/or designated uses (e.g., drinking water supply, 
recreation, aquatic life support, etc.). Category 1 waterbodies may be either 
partially or fully restored. By "fully restored," EPA means that the waterbody 
meets all designated uses. By "partially restored," EPA means that after 
restoration the water body meets some, but not all, of the initially impaired 
designated uses. 

• Category 2 includes impaired waterbodies that show significant progress toward 
achieving water quality goals, but do not yet meet water quality standards. In 
these cases, water quality improvements include achieving measurable, in-stream 
reduction in a pollutant; or achieving improvement in a parameter that indicates 
stream health (e.g., an increase in fish or macroinvertebrate counts). 

• Category 3 includes waterbodies that had water quality problems that are not 
caused by an EPA defined pollutant (like nitrogen or bacteria), but rather by 
issues such as habitat alteration. These waterbodies are not on the 303( d) list, but 
deserve recognition for successful restoration efforts that led to water quality 
improvements. 

Success Story development is a high priority at EPA. Given its importance, Category 1 
stories are tracked by EPA in a number of ways. It is expected that approximately 60 
stories will be developed for the remainder of fiscal year 2013 and part of fiscal year 
2014 (the base period for this Task Order). It is further expected that the backlog of 
pending success stories that had accumulated prior to the award of this task order be 
cleared within six ( 6) months of the start of Option Year 1. This is also a measure under 
the Office of Management and Budget's (OMB) Program Assessment Rating Tool 
(PART) which OMB uses to assess the success of the section 319 program. For a 
definition of the Success Story measure ("WQ-10" in the FY 2013 National Program 
Guidance), see Appendix A at 
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http:/ /water .epa. gov /resource _performance/planning/upload/FY-2013-NWPG-4-20-
2012 _Appendix-A. pdf 

EPA's technical lead will review each draft success story (submitted to EPA HQ by EPA 
Regions) to confirm its eligibility as a "NPS Success Story." While EPA staff will 
continue to conduct the initial review and follow-up with the EPA Regions to finalize and 
prepare draft of the success stories for publication on the "NPS Success Stories" website, 
the TOCOR will rely on contractor support to review draft success stories submitted by 
EPA regions, and to prepare questions to send to EPA regions when additional 
information is needed. 

3.1- Within 7 business days of receipt of a draft success story from EPA's TOCOR, the 
contractor shall conduct an initial editorial review of the story, including identifying 
information gaps needing further EPA Regional/State input. EPA will work with the 
region and/or state to address all outstanding information gaps and return the completed 
draft success story to the contractor for final contractor review. 

3.2- Within 3 business days ofreceipt of a completed draft success story, the contractor 
shall furnish a draft final deliverable (i.e., a "track changes" copy of the story) to the 
TOCOR and EPA's technical lead for review and comment. 

3.3- Upon receiving written comments from the TOCOR on the draft final story, the 
contractor shall proceed to prepare the final deliverables and shall make these available in 
PDF format and also posted to the NPS Success Stories web page 
(http:/ /water.epa.gov/polwaste/nps/success319[) within 3 business days of receiving the 
final Success Story in Microsoft Word format from the TOCOR. 

To qualify for inclusion in this series of success stories, the story must demonstrate a 
measurable water quality improvement to nonpoint source impaired waters. Each story 
must include the following information in a standardized format: 

• Title 
• Problem 
• Project highlights 
• Results 
• Partners and funding 
• Photo(s) (e.g., before & after) and/or table/graph/chart 
• Contact information 

Success stories will primarily document projects supported, in whole or in part, by the 
use of section 319(h) funding. However, as requested by the TOCOR, some stories that 
represent measurable water quality improvements to nonpoint source impaired waters 
may be supported in whole by sources of funding other than section 319(h). 
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Task 4 - Support Efforts to Finalize and Maintain NPS Success Stories Database 

Under previous contracts, EPA created the NPS Success Stories Database framework in 
GRTS and populated information from approximately 270 existing NPS success stories 
into the database. This work was completed in May 2013. Moving forward, EPA plans to 
continue with a few additional phases of the NPS Success Stories Database development: 

4.1 - Complete population of data from all published NPS success stories into the NPS 
Success Stories Database - which includes those stories that were not incorporated into 
the database through previous contracts, and all new stories developed under Task 3. 

The contractor shall be responsible for continuing populating the NPS Success Stories 
Database with information from the remaining NPS success stories (approximately 25), 
whose information was not entered under EPA's previous contract. The contractor shall 
also populate the database with new stories developed under Task 3. The contractor shall 
create a separate NPS success story database entry for each of these stories. For each 
success story, the contractor shall complete an entry into the NPS Success Stories 
Database within GRTS or into an Excel data spreadsheet (to be specified by EPA). While 
most of the key information currently exists in each of the published NPS success story 
two-page summaries, the contractor may need to refer to other state documents (e.g., 
State Integrated Report) to fill in any information gaps. 

4.2- Geolocate all NPS success story waterbody segments and create map in NPS 
Success Stories Database that shows these highlighted segments. 

Where available, geographic information for each published NPS success story 
waterbody has been imported into the NPS Success Stories Database from EPA's 
Assessment, TMDL Tracking, and Implementation System (ATTAINS) using the 
ATTAINS Waterbody ID (circled in red below). This Waterbody ID corresponds to a set 
of water body reach codes, allowing EPA to map each NPS success story waterbody 
segment. However, there are a number ofNPS success stories with waterbody segments 
that cannot be correctly matched with a corresponding ATTAINS Waterbody ID due to, 
for example, changes to the state's segmentation ofwaterbodies for listing purposes, or 
missing ATTAINS waterbody pages with missing Waterbody IDs. 
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Return to home page 

on This Page 
• Water Quality Asse~sment 

~ 
• Causes of Impairment 
• Probable Sources Cont ributing 

t o Impairments 
• TMDLs That Applv t o This 

Waterbody 

·-·--
Waterbody ID: AL03160110- 2-102 

. · yv1lle Water 
Supply Reservoir Dam To Its Source 
State Waterbody Type: Reservoir 
EPA Waterbody Type: Lakes, 
Reservoirs, and Ponds 
Water Size: 21.3 
Units: acres 
Watershed Name: Sipsey Fork 

2010 Waterbody Report for Clear Creek 

Thus, for cases when the ATTAINS Waterbody ID could not be obtained for an NPS 
success story waterbody, the contractor shall be responsible for geolocating the 
waterbody/waterbodies described in each N.PS success story. The contractor shall use 
other resources (e.g., state watershed maps, TMDLs and TMDL implementation plans, 
watershed-based plans) to identify the NPS success story water body segments which 
meet EPA' s Locational Data Standard and provide QA checks in accordance with Section 
2.3.4.2 in the TSA WP contract. 

The contractor shall then use the GRTS Map Viewer to manually highlight the 
appropriate waterbody segment or polygon that represents the waterbody described in the 
NPS success story. Note that this mapping tool will be developed under a separate EPA 
contract and will function similar to the GR TS Map Viewer currently used to map 319 
projects (see below for a screenshot of this tool). 
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The map below shows nonpoint source (NPS) projects by~· The size of the watershed displayed depends on the map scale; at 
the national and state level, the NPS projects are summarized by large hydroregions (2 digit HUCs), at the regional level, by subbasins (8 
digit HUCs), and at the local level, by subwatershed (12 digit HUCs). 

Any watershed with NPS projects will contain a red marker-hover over this marker to get project information for that watershed. For 
additional help, please refer to our~ page. You can also narrow your search with the !lli!ILI'i.llJl. 

Task 5- Support for Nonpoint Source News-Notes 

The contractor shall provide support to EPA for production of (2) complete issues (Issue# 
95-96) ofNonpoint Source News-Notes during the base year and up to (3) additional 
issues each option year. 

5 .1 - The contractor shall develop a schedule for producing up to 3 issues of News-Notes 
per year for TOCOR approval. 
Specific elements for which the contractor is responsible are as follows: 

5 .2.1 The contractor's writer( s) shall keep informed of current events as they relate to 
NPS pollution control and prevention through a variety of methods such as 
keeping up with electronic clipping services such as Green Wire, Science Digest 
Daily, and EPA lists including NPSINFO. The contractor shall develop a 
comprehensive written list of ideas for articles and briefs for each issue. This 
ideas document may be supplemented by ideas for articles and briefs developed 
by EPA's Editorial Review Board and should address the following regular 
features: 

• Notes on the National Scene 

• News from States, Tribes, and Localities 

• Notes on general and technical aspects of watershed or NPS management for a 
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balance of subject categories (urban, agriculture, forestry, mining, marinas, 
wetlands, hydromodification, low impact development, onsite disposal 
systems, pollutant trading, and cross~media issues such as atmospheric 
deposition of water pollutants) 

• Notes on NPS education and outreach 

• Software Spotlight 

• Reviews and Announcements 

• Recent and Relevant 

• Web Sites Worth a Bookmark 

• Calendar ofNPS events 

5 .2.2 The contractor shall bring the ideas document for this issue to a brainstorming 
session with EPA's Editorial Review Board (one to three EPA staff with NPS 
management responsibilities) to decide which articles will be written. Dates and 
times for planning the content for each issue will be suggested by contractor and 
approved by the TOCOR. This session may be conducted by phone. 

5.2.3 Following the Editorial Review Board session, and based on session discussion, 
the contractor shall develop and submit a written draft editorial plan for approval 
by the TOCOR, who will consult with other Editorial Review Board members. 
This plan shall include deadlines for articles. 

5 .2.4 The editorial plan may need to be revised as per discussions with the TOCOR. 
Between 15 and 25 pages of content shall be generated for each issue, with a 
target length of 20 pages, in a format that is comparable to recent past issues 
(posted online at www.epa.gov/newsnotes). 

5.3.1 The contractor shall research and write draft articles for News~Notes in 
accordance with the approved editorial plan. As part of this effort, the contractor 
is encouraged to work with EPA staff and outside contributors to add interest, 
quotes, or other details to the issues, when applicable. As further part of this 
effort, the contractor shall maintain and update a list of upcoming NPS and 
watershed~related conferences and events for publication in News~ Notes and on 
the Internet. The TOCOR may supply the contractor with draft articles and briefs 
in accordance with the contractor determined deadlines. 

5.3.2 After the articles and other content have been drafted, the contractor shall prepare 
an editorial review draft and distribute it to members of the Editorial Review 
Board and up to three others suggested by the TOCOR. 

5 .4.1 The contractor shall address comments received from the TOCOR on the content 
of the editorial review draft. The contractor shall revise content as per suggested 
edits and comments received from reviewers. Once comments are addressed, the 
contractor shall prepare the layout of the issue, add graphics, and make final edits. 
The contractor shall submit the draft layout to the TOCOR for review and 
approval. The contractor shall make final revisions either as directed by TOCOR 
or as negotiated between TOCOR and contractor's senior editor. The TOCOR 
shall have the final say over debated content revisions. 
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5.4.2 · Upon approval, the contractor shall prepare the final layout and submit to the 
TOCOR a printer-ready CD in portable document file (PDF) format with all 
associated files, graphics, and fonts. 

5.4.3 The contractor shall develop a hyperlinked PDF version of the issue optimized for 
Web downloading and viewing. This version will include a hyperlinked table of 
contents and all URLs and email addresses referenced throughout each issue and 
shall be Section 508 compliant. 

5.5.1 The contractor shall send out electronic notices to the NEWS-NOTES electronic 
list and NPSINFO electronic list when the new issue becomes available for 
downloading from EPA's News-Notes website. The notices shall include a listing 
of the feature articles produced for each issue and the Web address for 
downloading the newsletter. 

5.5.2 The contractor shall prepare thank-you letters for the issue's significant 
contributors, run them by EPA's co-editor for signature (which may be digitally 
scanned), and mail them out. 

5.6 The contractor shall create and update a web page version of the calendar ofNPS 
events to be posted on EPA's NPS Events Calendar page 
(http://water.epa.gov/polwaste/nps/outreach/calendar.cfm). Prior to publishing the 
updated calendar, the contractor shall send the draft updated calendar web page to 
the TOCOR for review and approval. 

Task 6 - Co-administer EPA's NPSINFO and NEWSNOTES electronic lists 

6.1 -The contractor shall provide a list of staff assigned to co-administer EPA's 
electronic lists, NPSINFO and NEWSNOTES, that will assure year-round support during 
regular federal work hours (eight hours/day Mon-Fri, excluding federal holidays). 

6.2- The contractor shall provide ongoing support as needed to administer and maintain 
EPA's NPSINFO electronic list, an email discussion group for professionals interested in 
exchanging ideas about nonpoint source pollution control and management, and for 
EPA's NEWSNOTES, a group email notification list for alerting subscribers ofNPS 
News-Notes when new newsletter issues are ready for viewing or downloading. Note that 
maintenance of these lists is largely automated and that EPA has primary responsibilities 
for dealing with non-routine issues that come up with these lists. The contractor shall 
serve as the primary administrator for routine issues that arise. Policies and guidelines for 
NPSINFO are provided on the NPSINFO Resource Center Web page 
(www.epa.gov/nps/npsinfo). Typical duties include monitoring list postings for tone and 
appropriateness, handling requests to subscribe and unsubscribe, and other administrative 
duties that list users may have difficulty with. Nearly all administrative functions are 
automated and it is rare that either EPA staff or the contractor will have to perform these 
duties for list users (who are responsible for maintaining their own subscriptions), but the 
contractor must understand how to perform these duties and be prepared to exercise them 
accurately whenever necessary. Specifically, the contractor must understand how to 
accurately maintain the following electronic lists: NPSINFO and NEWS-NOTES. These 
lists utilize Lyris ListManager software (v. 10.2 as of this writing). 
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Task 7- Support development of a highlights report for the national NPS program 

The contractor shall assist EPA in developing a report to highlight the accomplishments 
of the national NPS program supported by CW A section 319. The target length for the 
report shall be between 8 and 16 pages. The final report shall be a colorful, easy-to-read, 
high quality report with maps and figures, and suitable for distribution to state governors, 
Congress and the White House. 

7; 1 -Base year activity: The contractor shall work with EPA staff, including TOCOR, to 
scope out elements of the first-ever report for the national NPS program. The contractor 
shall work with EPA to refine a draft plan and outline ofthe report for TOCOR approval 
within one (1) month of receipt ofthe plan and outline from EPA. The contractor shall 
refine and finalize the plan based on comments from TOCOR within one (1) month of 
receiving complete feedback from the TOCOR. 

7.2- Option year activities: In option period 1, the contractor shall work with EPA staff 
to create a draft report with data and material supplied by EPA. The contractor shall 
develop an interim draft and provide EPA with layout options for figures, charts and text 
by November 10, 2014. Within 60 days of receiving data and feedback from EPA the 
contractor shall provide EPA with a complete draft report. Within 30 days of receiving 
final comments from EPA, the contractor shall provide a final report to EPA. In option 
period 2 the contractor will work with EPA to address any feedback on the report and 
prepare a revision including adding updated data that would reflect the latest FY 
reporting period. The contractor shall provide EPA with a draft report within 60 days 
after receiving updated data and feedback from EPA. The contractor shall assist in 
obtaining data needed for updated versions of the 319 highlights report, primarily through 
GRTS (EPA's Grants Reporting and Tracking System for CWA section 319), but also 
through direct communication with EPA Regions and potentially states, as well. EPA 
anticipates report updates to be released in Option Periods 2 and 4. 

7.3- The contractor shall address all comments on the draft report sent by the TOCOR to 
produce a final report within one (1) month of receiving complete feedback from the 
TOCOR. 

7.4- After receiving feedback on the complete draft report, the contractor shall develop 
design proposals for converting the 319 highlights report into an interactive web design 
that would allow the audience to drill into specific topics in more detail. It would also 
include the ability to navigate relevant data and information in the report geospatially and 
is likely to interface with GRTS. The design proposals would be produced within 60 days 
after providing a complete draft report. 

Task 8 - Provide general NPS outreach support on demand 

As directed by the TOCOR, the contractor shall provide a fixed level of general NPS 
outreach support per year. For the base year, the level is 72 hours. For the first option 
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year, the level is 460 hours, and for the remaining option years, that level will average 
240 hours/year. Potential products may include any of the following: 

• Updating and maintaining NPS Web pages, development of new Web pages 
and/or microsites pertaining to NPS management, migration ofNPS Web pages to 
agency content management systems (e.g., CommonSpot and Drupal), and 
enhancing the NPS Outreach Toolbox. 

• Conduct a series of focus groups to solicit feedback on the Web-based interactive 
version of the NPS highlights report developed under Task 7.4 that would cover 
reasonable contractor travel expenses to focus group sites and provide for 
reimbursement of local travel costs and eligible incidental costs (e.g., 
refreshments) for focus group participants. 

• Develop NPS fact sheets or other publications on demand. See potential examples 
listed below. 

• Support for NPS-relevant webcasts. 

8.1 -The contractor shall prioritize and develop a plan to produce approximately three to 
six fact sheets, other printed outreach products, or webcasts taken from the options listed 
below per year. EPA's TOCOR will jointly determine the prioritization of this list with 
the contractor. Priorities on this list may shift by mutual written consent between the 
TOCOR and the contractor as this task progresses. The contractor shall work with EPA to 
develop a schedule to prioritize and deliver all outreach products across intermediate 
milestones within the period of performance. 

8.2 -The contractor shall develop draft products for EPA review in accordance with the 
schedule developed in Task 8 .1. 

8.3- The contractor shall be responsive to EPA direction for final revisions in 
accordance with the schedule developed in Task 8.1. The contractor shall provide EPA 
with print-ready deliverables in native electronic formats, and PDF files where · 
applicable, and shall deliver completed GPO-approved Desktop Publishing Form #952 .. 
To develop the PDF deliverables, the contractor shall use Microsoft Word, Adobe 
InDesign, or other software that the TOCOR has stated in writing as acceptable. 

Potential examples of NPS fact sheets, outreach products or webcast topics that may be 
developed under this Task Order include: 

• NPS Pollution Prevention and Minimization for Citizens (sub-topics may include 
general urban runoff and storm drain awareness, lawn and garden care, motor 
vehicle care, pet care, and managing household chemicals and waste) 

• Updates ofthe eleven (11) "NPS Pointers" online at 
http:/ /water .epa. gov /polwaste/nps/ outreach/facts_ index .cfm 

• Explanation of EPA's forthcoming Forest Roads Rule under CW A section 
402(p)(5) and (6), including recommended management practices. 

14 



------------------

• Onsite Sewage Disposal Systems. Subtopics may include promotion of 
implementation measures presented in EPA's Chesapeake Bay Executive Order 
Section 502 guidance, developing maintenance programs and tracking systems 
such as EPA's TWIST tool · 
(http://cfpub.epa.gov/owm/septic/septic.cfm?page_id=220), alternative systems 
for controlling nitrogen loads and meeting other special needs, siting and design 
considerations, and homeowner care 

• Turf management, including promotion of implementation measures presented in 
EPA's Chesapeake Bay Executive Order Section 502 guidance 

• NPS Pollutant Series (e.g., sediment, pathogens, nutrients, temperature, winter 
driving treatment and alternatives, heavy metals, oil and grease, BOD & DO, 
pesticides) 

• Low Impact Development series. Sub·topics may include Introduction to LID, 
LID for Residential Developers, LID for Big Box Retail, Economic Benefits for 
LID, and LID for Livable Communities, Homeowner· friendly LID practices (sub· 
topics may include rain gardens, rain barrels, alternatives to impervious asphalt 
and concrete, disconnecting downspouts, etc.) 

• Conducting effective watershed outreach through social marketing 

• Storm drain marking and watershed signage (prompts for action) 

• A citizen's primer to the Clean Water Act section 319 program 

• Benefits and achievements of CZARA/Coastal Nonpoint Source Program 

• Updates of existing NPS outreach products (e.g., fact sheet titled "Protecting 
Water Quality from Urban Runoff') 

• Lake management (potential sub·topics include Introduction to Lake 
Management, Controlling Exotic Invasives-plants and animals, Dealing with 
Impairments/Lake Restoration) 

• NPS outreach products or Web pages to support special occasions or the release 
of new NPS publications 

C. SCHEDULE OF BENCHMARKS & DELIVERABLES: 
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BASE YEAR: 

Task 
BENCHMARK/DELIVERABLE Schedule 

No. 

1.1 
Draft QAPP for EPA review and Within 7 business days after Task Order 
approval. Award. 
Final QAPP, incorporating EPA 

Within 6 business days of receipt of the 
1.2 comments into revisions for EPA 

approval. 
written comments on the draft QAPP. 

Provide written documentation of 
1.3 QA/QC activities performed for With each major deliverable (noted by t). 

each major deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business 
days after receiving written technical 

1.5 Revise QAPP if necessary. direction; finalize revised QAPP 6 
business days after receiving comments 
from EPA. 

2.1 Kickoff meeting for Task Order. 
Within 10 business days of Task Order 
award. 
Monthly or as needed (less than monthly 
requires TOCOR approval); draft 

2.2 
Status discussions with TOCOR summaries provided within 5 business 
and written summaries. days of each discussion; final summaries 

provided within 5 days from any TOCOR 
comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days 

Notification to TOCOR of of discovery of problems, delays or 
2.4 problems, delays or questions, questions. If notifying by phone or other 

including QA problems. non-written means, send follow-up email 
within 3 more business days. 

Conduct initial editorial review of 
Within 7 business days ·of receipt of a 

3.1 
draft success story. 

draft success story from TOCOR. 
Continuous through end of contract. 
Within 3 business days of receipt of a 

3.2 
Prepare draft final success story for completed draft success story from 
EPA review & comment. t TOCOR. Continuous through end of 

contract. 
Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOCOR. Continuous through end of 
HTML formats . t contract. 
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Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database -which includes those Within 1 month of technical direction 
stories that were not incorporated from TOCOR. 
into the database through previous 
contracts, and all new stories 
developed under Task 3. t 
Develop schedule for producing 2 

Within 10 business days of Task Order 
5.1 issues of News-Notes in Base year 

for TOCOR approval. 
award. 

Draft editorial plan for review by 
In accordance with TOCOR-approved 

5.2.3 the newsletter's managing editor 
(TOCOR). 

schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOCOR-approved 
acceptance by the TOCOR. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOCOR-approved 
TOCOR. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOCOR-approved 
5.4 review are received from the 

TOCOR) for acceptance by the 
schedule. 

TOCOR. t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOCOR for review and approval. 

5.6.2 
· Publish updated NPS Events Within 3 business days ofTOCOR's 
Calendar web page. approval of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 1 0 business days of Task Order 
NEWSNOTES, that will assure award; update as needed. 
year-round support during regular 
federal work hours. 

Daily monitoring ofNPSINFO 

6.2 
Ongoing NPS list administration Administrator mailbox and response 
duties as needed. within 3 business days to requests as 

needed. 
Present draft plan and outline of 

Within 1 month of receiving initial draft 7.1 NPS highlights report for TOCOR 
approval. 

materials from TOCOR. 
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7.2 
Refine and finalize plan based on Within 1 month of receiving complete 
comments from TOCOR. feedback from TOCOR. 
Propose draft schedule for TOCOR Within 5 business days of notice by 

8.1 approval for developing NPS TOCOR of need to develop any new NPS 
outreach products on demand. outreach material. 

8.2 
Produce draft NPS outreach In accordance with TOCOR-approved 
products. schedule. 

8.3 Finalize NPS outreach products. t 
In accordance with TOCOR-approved 
schedule. 

OPTION PERIOD 1: 

Task 
BENCHMARK/DELIVERABLE Schedule 

No. 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business 
days after receiving written technical 

1.5 Revise QAPP if necessary. direction; finalize revised QAPP 6 
business days after receiving comments 
from EPA. 

2.1 Kickoff meeting for option period. 
Within 10 business days of start of option 
period. 
Monthly or as needed (less than monthly 
requires TOCOR approval); draft 

2.2 
Status discussions with TOCOR summaries provided within 5 business 
and written summaries. days of each discussion; final summaries 

provided within 5 days from any TOCOR 
comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days 

Notification to TOCOR of of discovery of problems, delays or 
2.4 problems, delays or questions, questions. If notifying by phone or other 

including QA problems. non-written means, send follow-up email 
within 3 more business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a 

3.1 
draft success story. 

draft success story from TOCOR. 
Continuous through end of contract. 
Within 3 business days of receipt of a 

3.2 
Prepare draft final success story for completed draft success story from 
EPA review & comment. t TOCOR. Continuous through end of 

contract. 
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Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOCOR. Continuous through end of 
HTML formats. t contract. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction 
stories that were not incorporated from TOCOR. 
into the database through previous 
contracts, and all new stories 
developed under Task 3. t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technicaldirection 4.2 map in NPS Success Stories 
from TOCOR. 

Database that shows these 
highlighted segments. 

TOCOR 

Develop schedule for producing 3 
Within 1 0 business days of start of 5.1 issues of News-Notes for Option 

Period 1 for TOCOR approval. 
Option Period 1. 

Draft editorial plan for review by 
In accordance with TOCOR-approved 5.2.3 the newsletter's managing editor 

(TOCOR). schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOCOR-approved 
acceptance by the TOCOR. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOCOR-approved 
TOCOR. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOCOR-approved 5.4 review are received from the 
TOCOR) for acceptance by the 

schedule. 

TOCOR.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOCOR for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOCOR's 
Calendar web page. approval of draft calendar. 
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Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 lists, NPSINFO and Within 10 business days of start of 
NEWSNOTES, that will assure Option Period 1; update as needed. 
year-round support during regular 
federal work hours. 

Daily monitoring ofNPSINFO 

6.2 Ongoing NPS list administration Administrator mailbox and response 
duties as needed. within 3 business days to requests as 

needed. 
Present interim draft NPS 

7.1 highlights report with layout By November 10,2014. 
options for TOCOR approval. 

7.2 Refine and complete draft report Within 60 days of receiving feedback 
based on comments from TOCOR. from TOCOR. 

Within 1 month of receiving feedback 
7.3 Finalize NPS highlights report. t from TOCOR on the complete draft 

report. 
Develop Web-based design 

Within 60 days after providing a 7.4 proposals for 319 highlights report 
complete draft report. with geospatial interactivity. 

Propose draft schedule for TOCOR Within 5 business days of notice by 
8.1 approval for developing NPS TOCOR of need to develop any new NPS 

outreach products on demand. outreach material. 

8.2 Produce draft NPS outreach In accordance with TOCOR-approved 
products. schedule. 

8.3 Finalize NPS outreach products. t 
In accordance with TOCOR-approved 
schedule. 

OPTION PERIOD 2: 

Task 
BENCHMARK/DELIVERABLE Schedule No. 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t), 
deliverable. 

1.4 Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business 
days after receiving written technical 

1.5 Revise QAPP if necessary. direction; finalize revised QAPP 6 
business days after receiving comments 
from EPA. 

2.1 Kickoff meeting for option period. 
Within 10 business days of start of option 
period. 
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Monthly or as needed (less than monthly 
requires TOCOR approval); draft 

2.2 
Status discussions with TOCOR summaries provided within 5 business 
and written summaries. days of each discussion; final summaries 

provided within 5 days from any TOCOR 
comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days 

Notification to TOCOR of of discovery of problems, delays or 
2.4 problems, delays or questions, questions. If notifying by phone or other 

including QA problems. non-written means, send follow-up email 
within 3 more business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a 

3.1 
draft success story. 

draft success story from TOCOR. 
Continuous through end of contract. 
Within 3 business days of receipt of a 

3.2 
Prepare draft final success story for completed draft success story from 
EPA review & comment. t TOCOR. Continuous through end of 

contract. 
Prepare success story deliverable in Within 3 business days of receiving final 

3.3 
PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOCOR. Continuous through end of 
HTML formats. t contract. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database- which includes those Within 1 month of technical direction 
stories that were not incorporated from TOCOR. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction 
4.2 map in NPS Success Stories 

from TOCOR. 
Database that shows these 
highlighted segments 

TOCOR 

Develop schedule for producing 3 
Within 10 business days of start of 

5.1 issues ofNews-Notes for Option 
Period 2 for TOCOR approval. 

Option Period 2. 

Draft editorial plan for review by 
In accordance with TOCOR-approved 5.2.3 the newsletter's managing editor 

(TOCOR). schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOCOR-approved 
acceptance by the TOCO R. schedule. 
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5.3 Draft newsletter for review by the In accordance with TOCOR-approved 
TOCOR. schedule. 
Finaliz~ newsletter (after written 
comments and edits from peer 

In accordance with TOCOR-approved 
5.4 review are received from the 

TOCOR) for acceptance by the 
schedule. 

TOCOR.t 
Send out electronic notices to the 

5.5.1 NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOCOR for review and approval. 

5.6.2 Publish updated NPS Events Within 3 business days 6fTOCOR's 
Calendar web page. approval of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 lists, NPSINFO and Within 10 business days of start of 
NEWSNOTES, that will assure Option Period 2; update as needed. 
year-round support during regular 
federal work hours. 

Daily monitoring ofNPSINFO 

6.2 Ongoing NPS list administration Administrator mailbox and response 
duties as needed. within 3 business days to requests as 

needed. 

TOCOR 

Provide update of 319 highlights 

7.2 report based on new data and Within 60 days of receiving data and 
incorporate any additional feedback from TOCOR.TOCOR 
feedback. TOCOR 

7.3 Finalize NPS highlights report Within l month of receiving feedback 
update. t from TOCOR. 
Propose draft schedule for TOCOR Within 5 business days of notice by 

8.1 apJ1roval for developing NPS TOCOR of need to develop any new NPS 
outreach products on demand. outreach material. 

8.2 Produce draft NPS outreach In accordance with TOCOR-approved 
products. schedule. 

8.3 Finalize NPS outreach products. t 
In accordance with TOCOR.approved 
schedule. 
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OPTION PERIOD 3: 

Task 
BENCHMARK/DELIVERABLE Schedule 

No. 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business 
days after receiving written technical 

1.5 Revise QAPP if necessary. direction; finalize revised QAPP 6 
business days after receiving comments 
from EPA. 

2.1 Kickoff meeting for option period. 
Within 10 business days of start of option 
period. 
Monthly or as needed (less than monthly 
requires TOCOR approval); draft 

2.2 Status discussions with TOCOR summaries provided within 5 business 
and written summaries. days of each discussion; final summaries 

provided within 5 days from any TOCOR 
comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days 

Notification to TOCOR of of discovery of problems, delays or 
2.4 problems, delays or questions, questions. If notifying by phone or other 

including QA problems. non-written means, send follow-up email 
within 3 more business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a 

3.1 
draft success story. draft success story from TOCOR. 

Continuous through end of contract. 
Within 3 business days of receipt of a 

3.2 Prepare draft final success story for completed draft success story from 
EPA review & comment. t TOCOR. Continuous through end of 

contract. 
Prepare success story deliverable in Within 3 business days of receiving final 

3.3 PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOCOR. Continuous through end of 
HTML formats. t contract. 
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Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction 
stories that were not incorporated from TOCOR. 
into the database through previous 
contracts, and all new stories 
developed under Task 3.t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction 
4.2 map in NPS Success Stories 

from TOCOR. 
Database that shows these 
highlighted segments 

TOCOR 

Develop schedule for producing 3 
Within 10 business days of start of 

5.1 issues ofNews-Notes for Option 
Option Period 3. 

Period 3 for TOCOR approval. 
Draft editorial plan for review by 

In accordance with TOCOR-approved 
5.2.3 the newsletter's managing editor 

(TOCOR). 
schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOCOR-approved 
acceptance by the TOCOR. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOCOR-approved 
TOCOR. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOCOR-approved 
5.4 review are received from the 

TOCOR) for acceptance by the 
schedule. 

TOCOR.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOCOR for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOCOR's 
Calendar web page. approval of draft calendar. 
Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of start of 
NEWSNOTES, that will assure Option Period 3; update as needed. 
year-round support during regular 
federal work hours. 
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Daily monitoring ofNPSINFO 

6.2 
Ongoing NPS list administration Administrator mailbox and response 
duties as needed. within 3 business days to requests as 

needed. 
Propose draft schedule for TOCOR Within 5 business days of notice by 

8.1 approval for developing NPS TOCOR of need to develop any new NPS 
outreach products on demand. outreach material. . 

8.2 
Produce draft NPS outreach In accordance with TOCOR-approved 
products. schedule. 

8.3 Finalize NPS outreach products. t 
In accordance with TOCOR-approved 
schedule. 

OPTION PERIOD 4: 

Task BENCHMARK/DELIVERABL 
Schedule 

No. E 
Discussion of QA/QC activities 

1.3 performed for each major With each major deliverable (noted by t). 
deliverable. 

1.4 
Written status reports of QA Monthly (may be combined with Task 2.3 
activities. deliverable). 

Draft revised QAPP within 7 business 
days after receiving written technical 

1.5 Revise QAPP if necessary. direction; finalize revised QAPP 6 
business days after receiving comments 
from EPA. 

2.1 Kickoff meeting for option period. 
Within 10 business days of start of option 
period. 
Monthly or as needed (less than monthly 
requires TOCOR approval); draft 

2.2 
Status discussions with TOCOR summaries provided within 5 business 
and written summaries. days of each discussion; final summaries 

provided within 5 days from any TOCOR 
comments provided. 

2.3 Written progress reports. Monthly. 
ASAP, but not later than 3 business days 

Notification to TOCOR of of discovery of problems, delays or 
2.4 problems, delays or questions, questions. If notifying by phone or other 

including QA problems. non-written means, send follow-up email 
within 3 more business days. 

Conduct initial editorial review of 
Within 7 business days of receipt of a 

3.1 
draft success story. 

draft success story from TOCOR. 
Continuous through end of contract. 
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Within 3 business days of receipt of a 

3.2 
Prepare draft final success story completed draft success story from 
for EPA review & comment. t TOCOR. Continuous through end of 

contract. 
Prepare success story deliverable Within 3 business days of receiving final 

3.3 
in PDF format and post to Success success story in Microsoft Word format 
Stories web page in PDF and from TOCOR. Continuous through end of 
HTML formats. t contract. 
Complete population of data from 
all published NPS success stories 
into the NPS Success Stories 

4.1 
Database - which includes those Within 1 month of technical direction 
stories that were not incorporated from TOCOR. 
into the database through previous 
contracts, and all new stories 
developed under Task 3. t 
Geolocate all NPS success story 
waterbody segments and create 

Within 1 month of technical direction 4.2 map in NPS Success Stories 
from TOCOR. 

Database that shows these 
highlighted segments 
Develop schedule for producing 3 

Within 10 business days of start of 
5.1 issues ofNews-Notes for Option 

Period 4 for TOCOR approval. 
Option Period 4. 

Draft editorial plan for review by 
In accordance with TOCOR-approved 

5.2.3 the newsletter's managing editor 
(TOCOR). 

schedule. 

5.2.4 
Finalize editorial plan for In accordance with TOCOR-approved 
acceptance by the TOCOR. schedule. 

5.3 
Draft newsletter for review by the In accordance with TOCOR-approved 
TOCOR. schedule. 
Finalize newsletter (after written 
comments and edits from peer 

In accordance with TOCOR-approved 
5.4 review are received from the 

TOCOR) for acceptance by the 
schedule. 

TOCOR.t 
Send out electronic notices to the 

5.5.1 
NEWS-NOTES and NPSINFO Within 2 business days of posting new 
when a new issue becomes issues online. 
available. 
Send draft updated NPS Events 

5.6.1 Calendar web page to EPA's At least once every 4 months. 
TOCOR for review and approval. 

5.6.2 
Publish updated NPS Events Within 3 business days ofTOCOR's 
Calendar web page. approval of draft calendar. 
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Provide a list of staff assigned to 
co-administer EPA's electronic 

6.1 
lists, NPSINFO and Within 10 business days of start of 
NEWSNOTES, that will assure Option Period 4; update as needed. 
year-round support during regular 
federal work hours. 

Daily monitoring ofNPSINFO 

6.2 
Ongoing NPS list administration Administrator mailbox and response 
duties as needed. within 3 business days to requests as 

needed. 
Provide update of 319 highlights 

7.2 
report based on new data and Within 60 days of receiving data and 
incorporate any additional feedback from TOCOR.TOCOR 
feedback.TOCOR 

7.3 
Finalize NPS highlights report Within 1 month of receiving feedback 
update.t from TOCOR. 
Propose draft schedule for 

Within 5 business days of notice by 
8.1 

TOCOR approval for developing 
TOCOR of need to develop any new NPS 

NPS outreach products on 
demand. 

outreach material. 

8.2 
Produce draft NPS outreach In accordance with TOCOR-approved 
products. schedule. 

8.3 Finalize NPS outreach products. t 
In accordance with TOCOR-approved 
schedule. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with 
contract requirements. See contract clause F.2, F.3, and J.2 "List of Attachments, Number 
2 - Reports of Work". 

Requirements specific to this Task Order are as follows (See Task 2.3): 

The contractor shall provide a summation of the customer support and other activities 
performed during the appropriate month. The summary shall include, but not be limited 
to, the number of customers assisted along with associated organization (state, region, 
public, etc), and generalized types of customer support offered. The contractor shall also 
provide any challenges met in providing customer support during the appropriate month. 
In addition, the contractor shall identify QA activities performed to support 
implementation of this Task Order, problems encountered, deviations from the QMP, 
QAPP, SOPs, checklists, or other QA guidance, and corrective actions taken. 
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E. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as contractor employees by name 
and organization and physically display that information through an identification badge. 
Contractor personnel are prohibited from acting as the Agency's official representative. 

The contractor shall refer any questions relating to the interpretation of EPA policy, 
guidance, or regulation to the Task Order Manager. 

F. ATTACHMENTS: 

This section provides additional detailed project background or other necessary reference 
materials for contractor performance. 

Attachment A: Format and Content for Section 319 Success Stories 

G. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately notify the EPA Contracting Officer, PO and TOCOR of 
any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in 
cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room 
charges for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All 
outlays for conference preparation should be included, but the federal employee time for 
conference preparation should not be included. After notifying EPA ofthe potential to 
reach this threshold, the contractor shall not proceed with the task(s) until authorized to 
do so by the Contracting Officer. 

H. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 
COMPLIANCE 

The contractor shall support the TOCOR in conducting a "Final Deliverable Validation" 
to ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) 
related to "electronic and information technology (EIT) deliverables." The contractor 
shall furnish certification, in writing, to the TOCOR that the contractor has complied with 
EPAAR Clause 1552.211-79 "Compliance with EPA Policies for Information Resources 
Management" (Reference Contract Clause C-1 ), including the requirement that all 
electronic and information technology (EIT) deliverables be Section 508 compliant in 
accordance with the policies referenced at www.epa.gov/accessibility. Reference 
Contract Clause- 1 (c) and Attachment 1, PWS, Section 2.5.3.4, 3.7, and 4.3.7. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 
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J. NOTIFICATION OF COMPLETION OF TASK ORDER DELIVERABLES 

In the event that the Task Order reaches 30 days prior to the end of the period of 
performance in a given period and the contractor assesses that the deliverables will not be 
able to be completed, the contractor shall notify the TOCOR and the CO immediately. 
Within 5 days of said notification, the TOCOR in coordination with the CO, will provide 
technical direction concerning use of the remaining funding to prepare draft deliverables, 
interim work products, and any necessary working files in an electronic format which is 
supported by EPA. 
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ATTACHMENT A 

Format and Content for Section 
319 Success Stories 

June 21, 2007 
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Outline of Success Story with Examples 

lritle •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• ~llE; 

Waterbody Improved ••••••••••••••••••••••••••••••••••••••••••••••••••••• · ••••••••••••• 26 

Problenn •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• :lj' 

Project Highlights •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 38 

Results ••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• ~~ 

Partners and Funding •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 71 

Photos •••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 8 2 

Table/Graph/Chart ••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 93 

Contact Information ••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 10~ 

Each story should run 1-2 pages in length, addressing all ofthe information identified in each 
category below to the extent possible (aim for a maximum of950 words). The story should 
provide a clear, succinct summary in plain language so that the general public will be able to 
understand. Use a non-technical, plain language description or definition (or photo) that 
demonstrates the meaning. Please note that all examples below are excerpted from published 
Success Stories. 

I. TITLE 

( 1) Create a brief title that uses a verb. 

Example: 

Stream Restoration Efforts Reduce Impacts of Acid Mine 
Drainage 
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rrEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

II. W ATERBODY IMPROVED (one paragraph) 

(1) What was the water quality problem? 
(2) What was done to address the problem? 
(3) Did the waterbody improve or was it removed from the state's 303(d) list? 

Example: 

The North Fork of the South Branch of the Potomac River is a scenic trout 
stream in the headwaters of the Potomac.IRiver innortheasternV¥~st 
Virginia. Water in the North Fork had high levels of fecal coliform bacteria, 
primarily from agricultural runoff from beef and poultry farms. Over 85 
percent offarmers in the watershed worked together to construct animal 
waste storage facilities, establish riparian buffers, and implement a range 

III. PROBLEM (generally two paragraphs) 

(1) Specify the location ofthe waterbody, and, if relevant, geographic connection with other 
streams/rivers. 

(2) (a) What year was the waterbody put on the 303(d) list? (b) What beneficial use was not 
met? (c) Which parameter was the cause ofthe listing, if known? (d) If not identified in 
the listing, what pollutant(s) is believed to have been responsible for the impairment? 

(3) What specific segment (and/or length) of the waterbody was listed? 
(4) Describe the source(s) of the problem and specify category and subcategory (e.g., 

agriculture, cattle with access to streams). 
(5) If desired, list any major study that may have documented the problem. If data is 

available, include monitoring results that showed the water quality problem. 
(6) Was a TMDL done? If so, please provide information (e.g., the waterbody was listed for 

[insert parameter here], and the TMDL said it was necessary to meet a target of [insert 
concentration or loading] to achieve water quality standards). 

(7) What is the water quality goal or water quality standard that needed to be achieved to 
address the problem (e.g. rolling 7 day maximum average of64°F)? 

SOW 'T'emplate 02012008 Page 2 of43 



ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER-MANAGER Tracking Number: __ _ 

Example 1: 

Cobbossee Lake (short for Cobbosseecontee), alarge52J8-acrelak~iqq~ntr~lJv1~~11e,.~~< . c 
valued by people for fishing, swimming, boating, and wildlife. One of Maine's premier bass 
fishing lakes, Cobbossee Lake is also a .secondary source of drinking water fd.t M~ine's .·>· 
capital-Augusta. 

In the 1960s water quality in Cobbossee Lake began to deteriqrate. Elevated nutri~IJ.t (i:~·· · 
phosphorus) levels spurred the growth of noxious blue-green algae, whiCh reduced • wafer .. 
clarity, .formed green surface scums, and deplete4 . o~yge11jn the bo~tqm 1X,at~~~ p(the l~e. ·,, 
The excess phosphorus in Cobbossee Lake's watershed was ca~sed by~p'jlerosionand runof{ 
from agricultural; residential, and. commercial .·lands,andthe.•gr~du~A.qon~er~~·on. o~ forested ,\• .. 

land into developed land. The other significant sourc.e of phosphoru····.scarn .•.. e.Jr·o .. ·.ill1 
Annabessacook Lake, immediately upstream ofCobbossee. At one time,~·'Arinabes§a.co()k ~'<i• " 
received sewage dischargesfromthe town of Winthrop, and this nutrient-rich s~"Y~~e Q_f.t}.l.S.~~:,s, . 
algae blooms. Although sewage discharges to AnnabessacookLake were eliminated by'l977; ' 
the phosphorus in the lake's sediments continued to recycle an(j flow into Co~.bo~s.~e .l,~e; 0i!<•· > 

;_ - :-·: - : __ ::- -_--- ·::::'",- . , - . _._ -.::L_:::·::· ----":•:~,--·- ··;;-:'l::_:·-·:,: 

The Total 'MaX:imum Daily Load(TMDL )assessment deveiop~clfor ColiJboss~e £ak:ein199~ 
. estimated that two-thirds ofthe external ph~sphorusload carnefrol]lt~e . ~~ke'~direct 3~.
square-mile watershed, and one-third came·fromthe indirect upstream watershed. Agriculture 
accounted for about 60 percent of the phosphorus and developed lands a,qpoUJ:lted for a,bout40 
percent of the phosphorus load. The TMDL showed that in-lake phosphorus needed to be 
reduced to 15 parts per billion (ppb), or 5,904 kg P/yr, forCobbosseete> •attaifl; Maine's water" . 
quality criterion for water clarity(more than 2 meters of~ecchiDisc Transparency). 

-:_ ~ . . ----'=-- -_'. - · · -~- ---=---=-,==- --=-- =~:g:~:·: __ -:_':~:.,,;r:::;, · · t-~\~;~> :;':= ''-~t~J: -- ~.-_,_. ._{;'?t~5:.;: 

Example 2: 

Furlong Creek flows through Mackinac County in Michigan's Upper Peninsula. Surveys 
, conducted ·in1989' .. found diverse fishand · rnacroinv~rtebr~tec~trl:ltltmiti:~~,. iJ:pthe . qteek.xJay •·· · .:······•··· 

1999, h~wever, cattle grazing onpriv(lte pf.pperty ha.d Ullfestriyted ~cces,s to (he cr.~~k.J}Ie 
anhnals walked in' the ·ereekandltampled • npaf1<in vegetation}~ausing ·e*c·es'sive'· it]:strelifr .·· · ····)'~'''• · · 
habitat disturbance and sedimentation. 

IV. PROJECT HIGHLIGHTS (generally two paragraphs) 

SOW ·remplate 020 12008 Page 3 of43 
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ITEMS IN GREEN 'l'O BE FILLED IN BY 'I'ASK ORDER MANAGER Tracking Number: __ _ 

(1) What major BMPs /activities addressed causes of pollution and demonstrated instream 
improvements? 
(2) Who were major partners in the effort? 
(3) During what timeframe did the activities occur? 
(4) Was there a larger context of a watershed I comprehensive plan? 
(5) Are there ongoing plans to continue improvement? 

Example 1: 

In August 2001 EPA approved a TMDL for siltationthat called for a50 percent reduction 
sedimentdeliveryto the lake. To accomplish this g?al, theDecatur Cou~ty8pnsery~~ion 
Board.and the Decatur Soil•and Water·CoJ1servation.Districtpropo$~dthe• C(Dl1structionoft~(i) 
large basins to slow sediment delivery originating from gully erosion. The Iowa Department 
of Natural Resources' (IDNR) Nonpoint.source PollutionProgranti~rqvide ........ ·~ 
suggestions to address the problem using a watershed approach. Asia resul e pl · as 
expanded to include seven smaller sediment basins throughout the watershed. To further 
stabilize the shoreline of Slip Bluff Lake, the Iowa Department of Transport~tion ~~·the 
Iowa Department of Agriculture and Land Stewardship, Division of Soil Conservation 
(IDALS-DSC), provided funds to riprap portions of the shoreline. 

To ensure the continued success of this project, the Decatur County>C6t1sel'vatiorii()cird 
maintained the project by planting additional seedings in exposed soil on theconstructed 
sedimentbasins. 

Example 2.· 
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rrEMS IN GREEN TO BE FILLED IN BY 'T'ASK ORDER MANAGER 

An educational effort ion redu(;ingfertilizer and chemical usagetargeted 
landowners and highlighted the benefits of potential cost savings. One-on
one meetings and public sessions were held to teach peanut and alfalfa 
growers integrated pest rnanagementtechniques including properweed 
and insect scouting, determining pest thresholds, interpreting soil test 
reports and· proper fungicide use. Demonstration.BMPs iUustrateg 
techniques to manage vegetation; exclude cattle from riparian zones;· and 
reduce nutrient, pesticide, and sedirnEmtloading. rBMPs irnPI~mented from 
1 ~~11 tn ?00? inr.lnriFHi rF!riii~F!rl tiH::lnF! nl::lntinn in nF!::lnllt fiP.Irl~ rin::lri~n 

V.RESULTS 

(1) What water quality goals were achieved? 

Tracking Number: __ _ 

(2) Was the waterbody delisted? If so, which year was it delisted, or when does the state expect to 
delist the waterbody? 

Note: EPA may count this waterbody as being ''partially or fully restored" for 
Strategic Plan purposes (Category 1 story) even if the waterbody has not officially been 
removed from the 303(d) list, as long as the story demonstrates that actual restoration 
has occurred and the state has nominated that the waterbody be delisted in the next 
303(d) cycle. It is not sufficient to merely believe by the next 303(d) list cycle, that 
restoration will have occurred 

(3) Were there load reductions in other pollutants that indicate progress? 
( 4) Were any new ordinances or laws put into place as a result of the actions? 

Example 1: 

By 2003 biological integrity and habitat at Blue Spring Cree.k had 
improved, as measured by the higher diversity and types of 
macroinvertebrates such as insects, crayfish, snails, and clams
indicators of good water quality. Almost twice as many EPTfamilies {a 
category of insects used to measure water quality) were present in 2003 
(11 EPT) than in 1999 (6 EPT), and 25 differenttax~were Q(:)llepte9Jn 
2003 as compared to 15 different taxa found in 1999. Eightofthese · 
famili.es are .intolerant of pollution. These metricvaluespeprese.qt. th~ 
highest score possible (15) out of a family-level biologicalrecof\:naissar",r~e 
(biorecon) index that considers scores from 11 to 15 indicative of a non-

Example 2: 
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l'I'EMS IN GREEN 'T'O BE FILLED IN BY 'T'ASK ORDER MANAGER 

The Bass Lake restoration project achieved TMDL targets by 
reducing the average phosphorus concentrations from 490 ,ug/Lto 
10 ,ug/L, and.the lake will be.rempvedfrom the staty's 393(<i)Jistin 
the next listing cycle. Farmers' participation in nutrient management 
planning.should reduce nutrien.t•delivery•from cropped areasiinthe 
watershed even further. 

Example 3: 

Between March and October of both 2003 and 2005, ADEM 
collected dissolved oxygen data at three sites on the impaired 
segment of the Flint River. The agency also collected continuous 
dissolved oxygen data at two of the sites during July 2005. 

As shown in the following table, onlytwo monthly 111easurements 
(4.6 mg/L and 4.97 mg/L) fell below the state minimum. criterion of 
5.0 mg/Lfor the. public. water supply and fish and wildlife 
designated water use classifications. Furthermore, none of the 
continuous dissolved oxygen measurements were below the ... 

Example 4: 
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I'I'EMS IN GREEN ·ro B.E FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

The accompanying table compares key Whetstone Brook biomonitoring r~sults 1"itnplass ~ 
water guidelines. Data highlighted in bold indicate the water body's failure to meet aquatic.Iife < 

support biocriteria for Vermont Class a Waters. These d(;ltaJed.to Wh~tstqne arook being 
added to Vermont's 303(d) list in 1998 .. 

The. monitoring team reassessed the segment in 2002 and found significant biological 
improvement. However, before 2004 (when Vermont revised its listing methodology for 
impaired waters),a waterbody could not be removed from the state's ill1paired1istu~ti12 
years of biological monitoring data showed compliance with water quality standards.· Such 
compliance was confirmedin 2003. The EPTrichness, Blv~ues, i~d ()th~r.~iol<;)gi.~(;lL < 

indicators for both yearsremai~ed.wellwithin the Class B guideli11e. In addition, the team 
found no evidence of oil· sheens either year. 

Because of these findings, VT DEC concluded that oil/grease no longe.rifupairedWhetstone 
Brook's aesthetic and aquatic life uses. As a result, Vermont removed the water body from its 
303(d}list in 2004. Whetstone Brook is scheduled to be monitored again in 2008. 

VI. PARTNERS and FUNDING 

(1) List specific partners who contributed to the improvements in the waterbody. 
(2) List specific amounts of Section 319 dollars dedicated to the project (mention total amount 
over the lifetime of the project). 
(3) What did the Section 319 dollars support? 
( 4) If Section 319 grant money was not used for the project, please describe the involvement in 
this project by any staff member who works in the states' nonpoint source program, if applicable. 
Additionally, was the project patterned after any other projects that have been funded by Section 
319? The objective here is to try and link 319 program elements to the success of the project. 

(5) Identify other matching sources of funding (e.g., state agricultural funds, USDA/EQIP, SRF, 
and local/private if such information is available). 
(6) Please provide GRTS numbers (9 digit grant number) if applicable. GRTS numbers are for 
internal tracking purposes only and will not be included in the story. If the Region or State is 
unable to provide this information, HQ will attempt to match up project with GRTS numbers. In 
this case, please provide project name. 
(7) BONUS question: What Congressional District does the waterbody reside in? This is for the 

purposes of tailored mailings to congressional members, which are frequently requested by Office 
of Water management or by the Office of Congressional and International Relations (OCIR). If 
the state cannot provide this information, Headquarters staff will attempt to determine the District 
number. 
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

Example 1: 

The cooperation of28 members oftheLVWC€, representinglocal, state~ •·an~lfe<leval 
agencies, local environmental groups, businesses, and interested citizens! was essentialintl.l~ it 

creation of a comprehensive management plan for the Las Vegas Wash. Volunteers also ·. · ''> s, 

played an important role in the project, providing the needed labor for wetland and riparian .. \?. 

plantings and invasive vegetation removal. The overallcostto implement.the CAMP.is.: .· 
· projected to be approximately $127million through 2013. ··· · 

As of2006,$33 million has been spent on CAMP.implementation.Approximately$600,000 
ofsectiori 319 funds was used to support constructionoferosion contrql ,str"J:cturesf bani<. ,,, 
revegetation, and public outreach efforts. Participating agencies con~i~.uted ;$1.8 million 
duringthe 2005--2006 fiscal year. ,, 

Example 2: 

Partners involved in the effort were North Carolina Division of Water 
Quality, Soil and Water Conservation Districts, North Carolina Division of 
Soil and Water Conservation, North Carolina Cooperative Extension, U.S. 
Department of Agriculture's Natural Resources Conservation.Service, 

·· North Carol.inaDepartment ofAgriculture., North Carolina. FarJ1li31.JtE:~a.y, 

.... 

North Carol, ina. Stat~ University, :a.nGi a.gricultural C()mm~nity ~n(j ' · 
comm()dity groups. The North Carolina. Environment Management · .. · 
Commission brought together stakeholder groups of affected partles·:and 
provided the participants with a chance to express differing viewpoints; 
Stakeholders involved in the process included environmental groups, 
municipalities, developers, businesses, .and the public. The North Carolina 
Agriculture CostShare Program, , administere(j by theDivision of Soil. and .. 
Water Conservation (OSWC), contributed $12.5mlllion between 1992 and 
200.3. AnotherDSWC-adl11lnistered . program,'the federal Conservation ··· ••· 
Reserve Enhancement · Program, • has obligated approximately$.33.1 , · ,; .. ·.·· 
million in the Tar-Pamlico River Basin· since ·1'998. ,setween.1995 and , , , 
?nn~ ~nnrnYim~tAiv ~? R7 millinn in hiA~n vVF~tAr .Ad ~Ar.tinn ~1q ' . . 

Photos: 
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rrEMS IN GREEN ·roBE FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

Provide 1-2 photos of BMPs that illustrate the project actions. Photos should be of a type that 
helps illustrate the problem and/or the solution. Please provide a brief caption that explains and 
provides the context of the illustration. Photos should be 300 dpi resolution when printed at 3" X 
3 ". Occasionally, the contractor can utilize photos with less resolution, but if that is not possible, 
the story will have to be published without a photo. 

Example: 

Table/Graph/Chart: 

If data is provided that documents improvements in water quality, please label axes, indicate 
water quality target/endpoints, and provide brief caption that explains the data. Please attach 
graphs as separate files, if possible. 

Example 1: 

Chase Brook Biomonitoring Results 

Sampling site Date Assessment EPT Density Individuals 
rating (individualsfm2) from 

Oligochaeta 
(%) 

1.2 9/14/1993 Fair 15.0 357 10.6 
1.2 9/20/1994 Fair 22.5 584 23.8 
1.2 10/6/1998 Fair 19.0 493 11.7 
1.2 9/18/2000 Very good 19.0 673 2.4 
1.2 9/2/2002 Good 16.7 1253 1.4 
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

Class B Guideline I > 16.0* > 300 < 12.0 

*Vermont Class B Guideline for EPT was 18.0 until the state changed it to 16.0 in 2002. 

Example 2: 

~OtH 
Assessment Vllar 

A stream is considered impaired due to turbidity if 10 percent or more of the seasonal base flow water 
samples exceed 50 NTUs (based on five years of data proceeding the assessment year). The FWP 
designation is now fully attained. 

Example 3: 

..l 

E 600 g 
..... 
Ul 400 
!II 

·= 0 8 200 

0 

Geometric mean= 25 

"' 
* 
.. 

Pre Post 

..~soo 

E 
8600 ... ..... 
ll400 ·-c::: .e 
8200 

0 

Pre Post 

Boxplots indicate the interquartile range (25th-75th percentile) and median of the data In each of two periods: "Pre" 
contains data from August 1999 to January 2001; "Post" includes data from July 2001 to May 2005. The red line indicates 
the geometric mean above which the beneficial use is not achieved. There were significant reductions in mean levels of 
both E. coli and Enterococcus bacteria. 

CONTACT INFORMATION: 
Provide a contact name, agency, phone, e-mail address. Use your discretion on including a 
Regional, State, and/or local project contact(s). 
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------------------------------------------------------------~ 

I 

ITEMS IN GREEN 'l'O BE FILLED IN BY TASK ORDER MANAGER 

Example: 

Jane Doe 
State Environmental Department 
xxx-xxx-xxxx 
Doe.Jane@xxxxx.xxx 

WQ-10 

Tracking Number: __ _ 

Measure Language: Number of waterbodies identified by States (in 2000 or subsequent years) as 

being primarily nonpoint source (NPS)-impaired that are partially or fully restored. (Cumulative) 

Type of Measure: Target measure; cumulatively reported 

Measure Contact: Lynda Hall, EPA Office of Wetlands, Oceans, and Watersheds 

hall.lynda@epa.gov I (202) 566-1 21 0 

Measure Definition 

Terms and phrases: 

• By fully restored, EPA means that all designated uses are now being met. 

• By partially restored, EPA means either of the following two conditions are being met: 

a. A waterbody that has a use that is initially impaired by more than one pollutant, but after 

restoration efforts meets the criteria for one or more (but not all) of those pollutants, or 

b. A waterbody that initially has more than one use that is less than fully supported, but after 
restoration efforts one or more (but not all) of those uses becomes fully supported. 

Methodology for computation of results: Since the main referent for this measure will be State 303(d) 

or Integrated Reports, States which did not submit 2000 303(d) lists may substitute the 1998 list for 
their base year. "Waterbodies" therefore refer to 303(d)-listed segments or category 4 or 5 waters on 

the Integrated Report. The measure is meant to include not only waterbodies restored by 319-
funded projects, but instead counts all primarily NPS-impaired waterbodies that a state fully or 
partially restores, regardless of funding source. Waters listed after 1998/2000 which are then de
listed from the 303(d) list (for some or all pollutants) or which move from categories 4 (which 
includes waters impaired by "pollution") or 5 to category 1 or 2 may also be counted against this 

measure. In other words, although 1998/2000 is the base year, the 303(d) lists for those years need 
not be the only referent lists. 

On an ad hoc basis, EPA may approve counting a waterbody against this measure that has been 
partially or fully restored, but not yet removed from the 303(d) list. This will only occur if the water 
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ITEMS IN GREEN TO BE FILLED IN BY 'I'ASK ORDER MANAGER Tracking Number: __ _ 

has actually been restored (i.e. meeting water quality standards); EPA will not count cases where the 

State merely believes the water will be restored by the time of their next 303(d) listing. 

Please note that a waterbody cannot be counted simply because It has been de-listed from a state 
303(d) list, or moves from categories 4 or 5 to 1 or 2, for reasons other than actual restoration (e.g., 
it is determined that it was inappropriately listed in the first place, it has a TMDL done for it, etc.). 

There may be times when a waterbody does not actually change categories, but a use has been 

restored. Take the following situation: a waterbody is listed under both categories 2 and 5 in one 

reporting year, and then under these same categories the next reporting year, even though one of 
the water's uses has gone from not supported to fully supported. For example, if a waterbody has 

three uses, and in the first reporting year has one use fully supported and two uses not supported, it 

might be listed under both categories 2 and 5. If in the next reporting year, one of the two uses that 
was previously not supported becomes fully supported, then the waterbody would still be listed 

under categories 2 and 5 - but a use will have been restored (i.e. the bar for "partially restored" will 

have been met). If a use has actually been restored, then this waterbody may be counted against this 

measure, regardless of whether or not the categorization of the waterbody stays static. 

In addition, a waterbody will not be counted towards this measure if no specific management 
activities have been taken (by any party) within the watershed to improve water quality. Furthermore, 
a waterbody cannot be counted twice under this measure if it goes from impaired to partially 
restored, and then from partially restored to fully restored. Any given waterbody may only be 
counted once under this measure. For a waterbody to be counted as "partially or fully restored," it 

must be described by a story on EPA's NPS Success Story Website 

(http: //www.epa.gov I owow I nps 1Success31 91). On the Success Stories website, the heading "Stories 
about partially or fully restored water bodies" is the section that refers to this, measure. Without such 
a story, the water will not be counted against this measure. 

Success stories submitted for States or Tribes should be 2 pages or less and include the following: 

Title 

Problem 
Project Highlights (description of restoration efforts that led to delisting) 
Results (monitoring data or a narrative des~ription of improvements, consistent with state 
303(d) listing and delisting methodologies) 

Partners and funding 
Photos and/or Table/graph/chart showing water quality data (where applicable and available) 
GRTS project number(s) (where applicable) 

Year waterbody listed or de-listed (or proposed to be de-listed) from 303(d) list 

Contact information 

For detailed information in developing Success Stories, refer to the following document. (11 pp, 

285K, About PDF) 
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ITEMS IN GREEN TO BE FILLED IN BY TASK ORDER MANAGER Tracking Number: __ _ 

A story may include more than one waterbody, where appropriate. 

As for determining whether or not a waterbody is "primarily" NPS-impaired, this will be left to the 

best professional judgment of the States. EPA does not expect that the State should do a detailed 

analysis when making a judgment on whether a given waterbody is "primarily" NPS- impaired, when a 

precise determination would be exceedingly difficult (such as, for example, when a single listed 

water moves through both permitted MS4 areas as well as through non-permitted areas). 

WQ-SP12.N11 measure connection: Under some circumstances, a WQ-1 0 waterbody may be 

included within a 12 digit watershed for reporting under WQ-SP12.N11 (watershed improvement). 

Consult the detailed definitions for both measures to determine whether a particular waterbody is 

eligible under both measures. 

Units: The target of 700 waterbodies by 2012 refers to partially and fully restored waterbodies 

combined. 

Universe: There is no universe of NPS-impaired waterbodies for this measure. Although the base 

year began with the 2000 303(d) list or Integrated Report, the universe of NPS-impaired waterbody 

segments shifts with each new 303(d) list or Integrated Report, since this measure allows inclusion 

of listed segments beyond the 2000 impairment lists. 

Baseline: 1 5 - The base year in which the first 11 Success Stories were posted to the website was in 

FY 2005. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _05510015 1 003 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Section B: Clause, 1552.237-72, is revised as 
follows: 
1552.237-72 Key personnel. (APR 1984) 

(a) The Contractor shall assign to this contract 
the following key personnel: 

Project Manager: 
l<b)(4) I 

Technical Writer/Editor: 
l<b)(4) I 

Public Outreach Specialists· 

I'""'' I . 
Graphics Designer: 

l<b)(4) I 

(b) During the first ninety (90) days of 
performance, the Contractor shall make no 
substitutions of key personnel unless the 
substitution is necessitated by illness, death, 
or termination of employment. The Contractor 
shall notify the Contracting Officer within 15 
calendar days after the occurrence of any of 
these events and provide the information required 
by paragraph (c) of this clause. After the 
initial 90-day period, the Contractor shall 
submit the information required by paragraph (c) 
to the Contracting Officer at least 15 days prior 
to making any permanent substitutions. 

(c) The Contractor shall provide a detailed 
explanation of the circumstances necessitating 
the proposed substitutions, complete resumes for 
the proposed substitutes, and any additional 
information requested by the Contracting Officer. 
Proposed substitutes should have comparable 
qualifications to those of the persons being 
replaced. The Contracting Officer will notify the 
Contractor within 15 calendar days after receipt 
o f all required information of the decision on 
substitutions. This clause will be modified to 
reflect any approved changes of key personnel. 

(End of clause 

Continued ... 
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(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Period of Performance: 11/07/2013 to 09/27/2015 
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26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, C!Junty, State anrl ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
T ETRA TECH, INC. 
10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220302201 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 

0015 
10B. OATED (SEE ITEM 13) 

CODE r )(4) I FACILITY CODE 11/07/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers musl acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Iiams 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By · 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
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Total Amount for this Modification: $0.00 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 055100151004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Amount for this Version: $240,100.00 
New Total Amount for this Award: $502,511.00 

CHANGES FOR LINE ITEM NUMBER: 2 
Provide services in accordance with attached 
Performance Work Statement entitled, "Technical 
Support for Nonpoint Source Outreach and 
Communication." 

Obligated Amount for this modification: 
-$11,400.00 
Incremental Funded Amount changed from 
$139,456.00 to $128,056.00 

CHANGES FOR ACCOUNTING CODE: 
14-15-B-87FP-202BD4X25-2505-1487NE4013-001 
Amount changed from $101,.430.00 to $90,030.00 
Percent changed from 100 to 64.558 

CHANGES FOR LINE ITEM NUMBER: 3 
Obligated Amount for this modification: $11,400.00 
Incremental Funded Amount changed from $0.00 to 
$11,400.00 
Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FP-202BD4X25-2505-1487NE4013-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1487NE4013-001 
Quantity: 0 
Amount: $11,400.00 
Percent: 11 .32 705 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Continued 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100151004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Section B: Clause, 1552.211-73, is revised as 
follows: 
1552.211-73 LEVEL OF EFFORT - COST REIMBURSEMENT 
TERM CONTRACT (APR 1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and 
provide all required reports within the level of 
effort specified below. The Government will 
order 1,368 direct labor hours for the base 
period which represents the Government's best 
estimate of the level of effort required to 
fulfill these requirements. 

(b) Direct labor includes personnel such as 
engineers, scientists, draftsmen, technicians, 
statisticians, and programmers and not support 
personnel such as company management, typists, 
and key punch operators even though such support 
personnel are normally treated as direct labor by 
the Contractor. The level of effort specified in 
paragraph (a) includes Contractor, subcontractor, 
and consultant labor hours. 

(c) Under any circumstances, if the Government 
orders or the Contractor provides less than 90 
percent of the level of effort specified for the 
base period or any optional period exercised, an 
equitable downward adjustment of the fixed fee, 
if any, for that period will be made. The 
Government may require the Contractor to provide 
additional effort up to 110 percent of the level 
of effort for any period until the estimated cost 
for that period has been reached. However, this 
additional effort shall not result in any 
increase in the fixed fee, if any. If this is a 
cost-plus-incentive-fee (CPIF) contract, the term 
"fee" in this paragraph means "base fee and 
incentive fee." If this is a cost-plus-award-fee 
(CPAF) contract, the term "fee" in this paragraph 

means "base fee and award fee." 

(d) If the level of effort specified to be 
ordered during a given base or option period is 
not ordered during that period, that level of 
effort may not be accumulated and ordered during 
a subsequent period. 

(e) These terms and conditions do not supersede 
the requirements of either the "Limitation of 
Cost" or "Limitation of Funds" clauses. 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 055 1 0015 1 004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO 

(A) 

(End of clause) 

SUPPLIES/SERVICES 

(B) 

Section B: Clause, EPA-B-16-102, is revised as 
follows: 
EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimat e d cost of this contract is 
$l<b)(4) I. 

(b) The fixed fee is ~ (b )(4 ) I. 

(c) The total estimated cost and fixed fee is 
$100,644.00. 

(End of clause) 

Section B: Claus e, EPA-B-32-101, is incorporated 
as follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

Option Period I 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b)(4 ) I 
is a llotted t o cov er estimated cost. Funding in 
the amount of ~(b)(4 ) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted f o r c osts is estimated to cover the 
contractor's p e rformance through 09 / 27 / 15. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EPA-B-16-102), the Limitation of Cost 
clause shall become applicable. 

(c ) Recapitulation of Funds 
See the attached Recapitulation of Funding Sheet. 

Optio n Period II 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of $1 (b)(4) I 
is allotted to cover estimated cost. Funding in 
the amount of $l(b)(4) I is provided to cover the· 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's perfo rmance through 11/08/15. 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100151004 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EPA-B-16-102), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds 
See the attached Recapitulation of Funding Sheet. 

(End of clause) 

Section F: Clause, EPA-F-12-101, is revised as 
follows: 
EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall 
be from 11/07/2013 through 09/27/2016 inclusive 
of all required reports. 

(End of clause) 
Delivery Location Code: OW/OWOW 
US EPA, OW/OWOW 
AWPD-IO 
1200 Pennsylvania Ave., NW 
Washington DC 20460 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27 711 

FOB: Destination 
Period of Performance: 11/07/2013 to 09/27/2016 

NSN 7540-01-152-8067 

QUANTITY UNIT 
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1552.217-71 Option to extend the term of the contract-cost-type contract. (APR 1984) 

The Government has the option to extend the term of this contract for 2 additional period(s). If more than 30 days 
remain in the contract period of performance, the Government, without prior written notification, may exercise this 
option by issuing a contract modification. To exercise this option within the last 30 days of the period of 
performance, the Government must provide to the Contractor written notification prior to that last 30-days of the 
period. This preliminary notification does not commit the Government to exercising the option. Use of an option 
will result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Period 
Option Period 3 
Option Period 4 

Start Date 
09/28/2016 
09/28/2017 

End Date 
09/27/2017 
03/27/2018 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of effort 
of: 

Period 
Option Period 3 
Option Period 4 

Level of Effort 
1332 
668 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed 
fee for each period as follows: 

Period 
Option Period 3 
Option Period 4 

Estimated Cost 

EJ 
Fixed Fee 

r:J 
Total CPFF 
$100,360 
$50,362 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those amounts will be 
increased as follows: N/A 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

00 5 See Block 16C 
6. ISSUED BY CODE CPOD 

(FOR U.S. MAIL ONLY) 
US Enviro nmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No .. street, county, Stato ond ZIP Code) 

TETRA TECH, INC. 
1030 6 EATON PLACE STE 340 
FAIRFAX VA 220302201 

CODE (b)(4) 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

PR-OW-15-00259 
7. ADMINISTERED BY (If other than Item 6) 

CPOD 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Mail Code: NWD 
Cincinnati OH 45268 

(x) 9A AMENDMENT OF SOLICITATION NO. 

98. DATED (SEE ITEM 11) 

X lOA MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0015 
lOB. DATED (SEE ITEM 13) 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers O Is extended, O is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate leiter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and th is amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increa se: $8,166.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A b~5ECRH~~G1~ ~~~~ffo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. 

X EPA-B-32-101, Limitation of Funds Notice 

E. IMPORTANT: Contractor IRl is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
The purpose of this modification is to provide incremental funding to Option Period II in 

the amount of $8,166.00. 

TOCOR: Don Waye Max Expire Date: 03/27/2018 

LIST OF CHANGES: 

New Total Amount for this Version: $100 ,644.00 

New Total Amount for this Award: $502,511.00 

Obligated Amount for this Modification: $8,166.00 

Continued . . . 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Tammy Adams 

168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

--~--·-_,_~~-nK~~~~==~~- ~· ~=-- =~~- ~~~-~-~_e_~ __ TUA@ 09/24/2015 
(Signature of Contracting Officer) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100151005 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 3 
Obligated Amount for this modification: $8,166.00 
Incremental Funded Amount changed from $11,400.00 
to $19,566.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FP-202BD4X25-2505-1587PE5012-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FP 
Program (PRC) 202BD4X25 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1587PE5012-001 
Quantity: 0 
Amount: $8,166.00 
Percent: 0 
Subject To Funding: N 
Payment Address: 

Section B: Clause, EPA-B-32-101, is incorporated 
as follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

Option Period II 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of $1 (b)(4) I 
is allotted to cover estimated cost. Funding in 
the amount of ~ (b)(4) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 12/07/2015. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EPA-B-16-102), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds 
See the attached Recapitulation of Funding Sheet. 
Delivery Location Code: OW/OWOW 
US EPA, OW/OWOW 
AWPD-IO 
1200 Pennsylvania Ave., NW 
Washington DC 20460 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12_055100151005 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 11/07/2013 to 09/27/2016 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ,5. PROJECT NO. (If applicable) 

006 See Block 16C PR-OW-15-00698 

6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 

US Environmental Protection Agency US Environmental Protection Agency 

26 West Martin Luther King Drive 26 West Martin Luther King Drive 

Mail Code: NWD Mail Code: NWD 

Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 
~ 

9A AMENDMENT OF SOLICITATION NO. 

TETRA TECH, INC. 

10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220302201 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 

0015 

10B. DATED (SEE ITEM 13) 

CODE l (b)(4) I FACILITY CODE 11/07/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT AT~ 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specffied for receipt of Offers 0 is extended, 0 Is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies· of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of lhis amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $81, 07 8. 00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO. PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X EPA-B-32-101, Limitation of Funds Notice 

E. IMPORTANT: Contractor IKJ is not. 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: IL(b..:..:)(_:4) __ ___, 

The purpose of this modification is to provide incremental funding to Option Period II in 

the amount of $81,078 which fully funds Option Period II. 

TOCOR: Don Waye Max Expire Date: 03/27/2018 

LIST OF CHANGES: 

Obligated Amount for this Modification: $81,078.00 

New Total Obligated Amount for this Award: $340,388.00 

CHANGES FOR LINE ITEM NUMBER: 3 

Obligated Amount for this modification: $81,078.00 

Continued ••• 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Tammy Adams 

168. UNITED STATES OF AMERICA 16C. DATE SIGNED 

--~--·· __ ~w_~~~~~·~/-~-.~~·~~~~·~~-u-~_0_·~--·JUR@ 09/29/2015 
(Signature of Contracting Officer) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100151006 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Incremental Funded Amount changed from $19,566.00 
to $100,644.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FL-202BD4X22-2505-1587LE5010-001 
Beginning Fiscal Year 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FL 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-Line ID 1587LE5010-001 
Quantity: 0 
Amount: $81,078.00 
Percent: 0 
Subject To Funding: N 
Payment Address: 

Section B: Clause, EPA-B-32-101, is revised as 
follows: 
EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, 
incremental funding in the amount of ~ (b )(4 ) I 
is allotted to cover estimated cost. Funding in 
the amount of ~ (b )(4 ) I is provided to cover the 
corresponding increment of fixed fee. The amount 
allotted for costs is estimated to cover the 
contractor's performance through 09/27/2015. 

(b) When the contract is fully funded as 
specified in the Estimated Cost and Fixed Fee 
Clause (EPA-B-16-102), the Limitation of Cost 
clause shall become applicable. 

(c) Recapitulation of Funds 
See the attached Recapitulation of Funding Sheet. 

(End of Clause) 

Delivery Location Code: OW/OWOW 
US EPA, OW/OWOW 
AWPD-IO 
1200 Pennsylvania Ave., NW 
Washington DC 20460 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055100151006 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 11/07/2013 to 09/27/2016 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

007 See Block 16C 
6. ISSUED BY CODE CPOD 7. ADMINISTERED BY (If other than Item 6) CODE ICPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 
QQ. 

9A. AMENDMENT OF SOLICITATION NO. 

T ETRA TECH, INC. 
10306 EATON PLACE STE 340 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220302201 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-C-12-055 
0015 
10B. DATED (SEE ITEM 13) 

CODE Tb)(4) 
I FACILITY CODE 11/07/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes 
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14. 

CHECK ONE A. 6W5ECRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

X 

E. IMPORTANT: 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

Contractor IRJ is not. D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT!MOQIFI<(ATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: ._l(b_)(_4l __ ___JJ 
TOCOR: Don Waye Max Expire Date: 03/27/2018 

LIST OF CHANGES: Reason for Modification : Other Administrative Action 

This modification is issued to incorporate the following contractual changes: 

1. To updated Clause EPA-G-42-101, Contract Administration Representatives, as shown on 
the attached. 

2. All other terms and conditions remain unchanged. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 
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Previous edition unusable 

15C. DATE SIGNED 

Noelle Mills 

16B. UNITED STATES OF AMERICA 
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(Signature of Contracting Officer) 
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16C. DATE SIGNED 

03/15/2016 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _055 100151007 

NAME OF OFFEROR OR CONTRACTOR 

TETRA TECH, INC. 

ITEM NO. 

(A) 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Dr ive 
www2 .epa.gov / financial /contracts 
Durham NC 27711 

Period of Performance: 11 /07/2013 to 09/27/2016 
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